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NOTICE OF INVITATION TO TENDER 
 
Sealed item rate tenders, in duplicate, are invited on behalf of:  
 

The Zonal Manager, 
UCO Bank, Zonal Office,  
C-2, Ashok Nagar,,  
Bhubaneswar, 

 
for  the  following  work:- 
 
1) Name of the work  :  Electrical Installation works  of Nimapada  

Branch of   UCO Bank at Nimapada, Orissa.   
 
2) Place of the work  :  Nimapada,  Orissa. 
 
3) Time of completion  :  30 (Thirty) calender Days. 
 
4) Estimated cost of the work :  Rs.3.44 Lakhs 
 
5) Earnest Money  :  Rs.3,500.00(Rupees Three thousand five  

hundred) only & by crossed demand draft/Pay 
order of any nationalized Bank, drawn in favour 
of  UCO Bank payable at   Bhubaneswar. 
Tender without earnest money in proper form   
will be rejected. 

 
6) Cost of Tender Document :  Rs.500.00 (non-refundable)  per set  of  two 

documents  (original   & duplicate) in cash or in  
the  form of   Bank  Draft  favouring    
`Architects  Creation' payable at   
Bhubaneswar.   Both  original   &   duplicate 
documents  are  to  be   submitted. 

7) Availability of Tender 
Document   :       From the office of  

ZONAL OFFICE 
UCO BANK 
C-2, ASHOKA NAGAR, 
BHUBANESWAR  

 
During all working hours and days from 07.03.2011 to 21.03.2011 
 
8) Time, date and place 

of submission of Tender :  On or before 4.00P.M Hrs to 21.03.2011 
       At the office of the:- 

  The Zonal Manager, 
  UCO Bank,  
  Zonal Office, C-2,  
  Ashok Nagar, Bhubaneswar, 
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9) Time, date and place of 
opening of tender  :  Part-I of the Tender will be   

         opened first at 5.ooP.M Hrs. on the 
         same day at the office of the :- 
 

  The Zonal Manager, 
  UCO Bank,  
  Zonal Office, C-2,  
  Ashok Nagar, Bhubaneswar, 

          
         Date & time of opening of the Part-II (Price 

Bid) will be intimated on the same day and to 
be decided by the Tender Committee   
constituted by the Bank. 

10) Tender to be  
addressed to   :  The Zonal Manager, 

  UCO Bank,  
  Zonal Office, C-2,  
  Ashok Nagar, Bhubaneswar, 

     
11) Procedure of submission 

of Tender   :  Tenders in duplicate are to be submitted in  
two parts viz; Part-I & Part-II separately   
sealed and superscribed with the name of the 
work along with the required document and 
manner as detailed in General rules and 
instruction for the guidance  to  the tenderers.  

12) Inspection of drawing 
and clarifications  :  May be obtained from the office of the  

consultant on all working   hours and days 
upto 21.03.2011. 

 
13) Validity of Tender  :  Three (3) calender months from the 

stipulated last date of   submission of tender. 
 
14) Sales Tax / Value Added Tax or any other tax on materials or finished work like 

Works Contract Tax, Turn Over Tax etc. in respect of this contract whether in 
vogue or may be  imposed in  future shall be payable by the contractor and  the 
 Bank will  not  entertain any claim whatsoever in  this  respect. However any 
benefit due to reduction of taxes etc. shall be passed to the employer. 

 
15) Delay in submission arising out of postal or any other   irregularities will not be 

considered. The Bank in any case will not be responsible for any damage in transit 
in case of  postal delivery. 

 
16) The Bank will not be bound to accept the lowest tender and reserves the rights to 

accept or reject any or all the tenders without assigning any reason whatsoever. 
 
for, 
ARCHITECTS CREATION  
B-9 (2ND FLOOR), SAHEED NAGAR, 
BHUBANESWAR-751007. 
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GENERAL RULES AND INSTRUCTIONS 
FOR THE GUIDANCE OF TENDERERS 

 
1. Tenders  are hereby invited on behalf of The Zonal Manager,  UCO Bank,  
Zonal Office, C-2, Ashok Nagar, Bhubaneswar for Electrical Installation Works of 
Nimapada Branch of UCO Bank  at Nimapada, Orissa at an Estimated  cost of 
 Rs.3.44 Lakhs.  
 
 
2. Tender document consisting of the following: 

i. Notice of Invitation of Tender. 
ii. General Rules and instructions for the Guidance of Tenderers. 
iii. Form Of Tender. 
iv. Article of Agreement. 
v. General Condition of Contract. 
vi. Special Conditions and Annexures. 
vii.  Technical Specifications for Electrical Installation works 
viii. Bill of Quantities. 
ix. Tender Drawings. 
 

and  can be purchased from the office of the  consultant  "Architects  Creation, 
 B-9 (2nd Floor),  Saheed  Nagar,  Bhubaneswar-751007". 

 
3. The  site for the work is readily available. 
 
4. Tenders,  which shall always be placed in sealed cover, with  the name  of the 

project written on the envelops will be received  by  The  Zonal Manager, UCO 
Bank, Zonal Office, C-2, Ashok Nagar, Bhubaneswar,  Orissa on or before  
time  and  date  and will be opened by him in his office on the same day as 
stipulated in the Tender Notice. 

 
4.1 Tender  in  duplicate,  will have to be submitted  in  two  parts PART:I  and 

 PART:II  separately superscribed,  sealed  and  both contained in another sealed 
envelope, superscribed with the  name of the work. 

 
4.1.1 PART : I  Shall contain :- 
 
a). The covering letter without any condition and without dis-closing any of the quoted 

rate or total tender sum.   
b). A Letter of authorisation in favour of the representative attending the Tender. 
c). Earnest Money in required shape.  
 

However, if a tenderer voluntarily offers an unconditional rebate for payment, this 
may be considered under the sole discretion  of the Bank and should only be 
reflected in Part-I of the Tender. 

 
4.1.2  PART-II  Shall contain :- 
 

Offered  price with the tender document duly filled with all  the items of the bill of 
quantities enclosed together with the tender document.  
 

4.1.3  Part-I will be opened first on the date and time as stipulated in Tender Notice.  
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In case E.M.D. in improper shape or No E.M.D. is found then the Tender shall be 
rejected and the `Part-II' of the tender will remain unopened thus rendering the 
Tender as `NON-BONAFIDE'. 

 
The contents of this part will be scrutinised. The Tender with conditions, what-so-
ever, which, in the opinion of the Bank, may have financial implication, will be out-
rightly rejected and in the event of the same the part-II of the Tender will remain  
 un-opened and the same will be returned back to the tenderer without assigning 
any reason whatsoever. 

 
The  Bank,  then,  will proceed with the opening of  the  Part-II  (price  bid) 
 immediately after the scrutiny of  part-I  is  over unless  and  otherwise Bank 
defers the date and time due  to  any reason whatsoever then the contractors will 
be intimated with the new date and time of the opening of Part-II on the same day. 

 
Tenderers are strictly warned, not to advice any thing other than the  prices 
which is to be offered in words as well as in  figure for  all the items listed in the bill 
of quantities.  The tender will be summarily rejected in case of any advice made 
other than the offered prices in the requisite columns and also in case of any of 
the item found without rate. No opportunity will be given to fill/quote for any 
omission/s thus rendering the tender as incomplete tender and the tender will be 
summarily rejected under the sole discretion of the Bank.  

 
5. The time allowed for carrying out of the work will be 30  (Thirty) Calender Days to 

be reckoned from the Seventh days after the date of  written  order  to commence 
work or  handing  over  the  site whichever is later. 

 
6. The contractors should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the 
requisite totals given. 

 
All corrections shall be attested by the initials of the tenderers with the seal of the 
firm. In case any  discrepancy  /  difference is found on checking between rates 
quoted by the Contractor in words and figures or in the amount worked out by him, 
the following procedure shall be followed: 

 
a) When there is a difference between the rates in figure and in words, the rates 

which corresponds to the amount worked out by the Contractor, shall be taken as 
correct. 

 
b) When the amount of any item is not worked out by the  Contractor or it does not 

correspond with the rate written either in figures or  in words, then the rates quoted 
by the Contractors  in  words shall be taken as correct. 

 
c) When the rates quoted by the Contractor in figure and in words tally but the 

amount is not worked out correctly, rate quoted by the Contractor shall be taken 
as correct and not the amount. 

 
d) Amendments as mentioned above shall be based on the tender marked "original" 

only. 
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7. When a contractor signs a tender in an Indian Language, the tendered amount 
and total amount tendered shall also be written in the same language. In the case 
of illiterate contractors the rates or the amounts tendered should be attested by a 
witness. 

 
8. Earnest money in the form of Bank Draft of any nationalized  Bank drawn  in 

favour of UCO Bank must accompany each  tender  and each  tender is to be in a 
sealed cover superscribed "Tender  for Electrical Installation Works of 
Nimapada Branch of  UCO Bank  at Nimapada, Orissa and addressed to The 
 Zonal Manager, UCO Bank, Zonal Office, C-2, Ashok Nagar, Bhubaneswar,  
Orissa.  

 
9. The  contractor,  whose tender is accepted will  be  required  to   furnish by way of 

security deposit for the due fulfillment of his contract,  such  sum  as will amount 
as  detailed  in  subsequent clause, hereinafter, of the General Conditions of the 
Contract. 

 
The  EMD  of the contractor whose tender is  accepted,  shall  be forfeited in full in 
case he does not submit the initial Security Deposit  within  the stipulated period or 
start the work  by  the stipulated date mentioned in the award letter. 

 
10. The  acceptance of a tender will rest with the Bank who does  not  bind  itself to 

accept the lowest tender, and reserves to  itself the authority to reject any or all of 
the tenders received  without  the assignment of a reason. All tenders in which any 
of  the prescribed conditions are not fulfilled or are incomplete in  any respect are 
to be rejected. 

 
The  Bank reserves the right to accept the tender in full  or  in part  and the 
tenderer shall have no claim for revision of  rates or other conditions if his tender is 
accepted in parts. 

 
11. Canvassing in connection with tenders is strictly prohibited  and  the tender 

submitted by the contractors who resort to  canvassing will be liable to rejection. 
 
12. All rates shall be quoted on the proper form of the tender alone. 
 
13. An  item rate tender containing percentage below / above will  be  summarily 

rejected.  
 
14. On acceptance of the tender, the name of the accredited  representative(s)  of the 

contractor who would be responsible for  taking instructions  from the 
Employer/Architects shall be  communicated to the Employer. 

 
15. Special  care  should be taken to write the rates in  figures  as   well  as in words 

and the amounts in figures only, in such a  way that  interpolation is not possible. 
The total amount  should  be written  both  in figures and in words. In case of 
figures,  the words  "Rs."  should be written before the figure of  rupees  and words 
 "P" after the decimal figures, e.g. Rs.2.15p. and in  case of  words, the word 
"Rupees" should precede and the word  "Paise" should be written at the end, 
unless the rate is in whole  rupees and  followed by the words "only", it should 
invariably be up  to two decimal places. While quoting the rate in schedule of 
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quantities,  the  word "only" should be written closely  following  the amount and it 
should not be written in the next line. 

 
16. The Bank does not bind itself to accept the lowest or any  tender   and  reserves to 

itself the right of accepting the whole  or  any part of the tender and the tenderer 
shall be bound to perform the same at the rate quoted. 

 
17. All taxes including Sales Tax / Value Added Tax or any other  tax  on material or 

on  finished works like work's contract tax, Turn-over  Tax, etc. in respect of this 
contract shall be  payable  by the contractor and the Bank will not entertain any 
claim whatsoever in this respect. Sales Tax / Value Added Tax or any other tax on 
materials or finished work like Works Contract Tax, Turn  Over Tax  etc. in respect 
of this contract whether in vogue or may  be imposed in future shall be payable by 
the contractor and the Bank will not entertain any claim whatsoever in this respect. 
However any benefit due to reduction of taxes etc. shall be passed to the 
employer. 

 
18. The  contractor shall give a list of his relatives  working  with   the Bank along with 

their designations and addresses. 
 
19. No employees of the Bank is allowed to work as a contractor for a  period of two 

years of his retirement from Bank service,  without the previous permission of the 
Bank. The contract is liable to be canceled  if  either the contractor or any of  his 
employees  is found  at any time to be such a person who had not  obtained  the 
permission  of  the Bank as aforesaid before  submission  of  the tender or 
engagement in the contractor's service. 

 
20. The  tender  for  works shall remain open for  acceptance  for  a   period  of Three 

months from the date of opening of  tenders.  If any  tenderer withdraws his tender 
before the said  period,  then the Bank shall be at liberty to forfeit Earnest Money 
paid  along with the tender. 

 
21. The tender for the work shall not be witnessed by a contractor or  contractors  who 

himself/themselves has/have tendered or who  may and had/have tendered for the 
same work. Failure to observe  this condition  would render tenders of the 
contractors  tendering  as well as witnessing the tender liable to summary 
rejection. 

 
22. It  will be obligatory on the part of the tenderer to tender  and  sign  and tender 

documents for all the component parts and  that, after  the work is awarded, he will 
have to enter into an  agreement for each component with the Competent 
Authority in the Bank. 

 
23. The  tenderer, apart from being a competent contractor must  associate  himself 

with agencies of the appropriate  class  who  are eligible  to  tender for (i) Electrical 
(ii) Sanitary  and  Water supply installations and (iii) Specialist's Work. 

 
 
For and On Behalf of: 
UCO Bank, 
Zonal Office, C-2,  
Ashok Nagar, Bhubaneswar 
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F O R M  O F  T E N D E R. 
 
To, 
 

The Zonal Manager, 
UCO Bank,  
Zonal Office, C-2,  
Ashok Nagar, Bhubaneswar, 

 
 
Dear Sir, 
 

Ref : Electrical Installation works   of Nimapada Branch of   UCO Bank   
      at   Nimapada, Orissa. 

 
I/We  refer  to the tender notice issued by your  consultant  M/s Architects 
Creation, B-9 Sahid Nagar, Bhubaneswar-751 007 on your behalf  for the 
Electrical Installation work in connection  with  the above. 

 
2. I/We  do hereby offer to perform, provide, execute, complete  and  maintain the 

works in conformity with the conditions of contract, specifications,  bill of quantities 
for the sum of  Rs. __________arrived at the respective rates quoted in the bill of 
quantities. 

 
3. I/We  have satisfied myself/ourselves as to the site  conditions,  examined  the 

drawings and all aspects of the tender  conditions, subject  to  above, I/We do 
hereby agree, should this  tender  be accepted in whole or in part. 

 
a). Abide by and fulfill all the terms and provisions of the said conditions annexed 

hereto ; 
 
b). Complete the works within 30 (Thirty) calander days as stipulated by working in 

two or more shifts or at night if considered necessary and if directed by the 
Architects/Consultant/Owner/Employer at no extra cost to the Owner/Employer 

 
4. I/We  have deposited the earnest money of Rs.___________   (Rupees, _____ 

_______________________________________________) only in the form of 
demand draft/pay  order/Bankers Cheque which, I/We note, will not bear any 
interest and is liable to forfeiture solely at Bank's discretion: 

 
i) If the offer is withdrawn within the validity period of acceptance. 
 
Or 
 
ii) If the contract is not executed within 7 days from award of contract.  
 
Or 
 
iii) If the works is not commenced within 7 days after issue of work  order or the day 

on which I/We will be  instructed  to take possession of the site, whichever is later. 
 
Or 
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iv) If the initial security is not deposited within 7 days of issue of work order. 
 
5. The acceptance of this tender shall constitute a binding contract on  me/us and 

any failure as mentioned in Cl.4, above shall  constitute  a breach of contract by 
me/us, and the tender  accepting authority shall be entitled to have the work 
executed at our risk and  cost and to claim extra cost/expenditure incurred  by 
 them, from me/us. 

 
6. I/We  understand that you are not bound to accept the  lowest  or any tender you 

receive. 
 
7. Our Bankers are : 
 
i) ------------------------------ 
 
ii) ------------------------------ 
 
The names of partners/Directors of our firm are 
 
i) ------------------------------ 
 
ii) ------------------------------ 
 
 (Name of the partner/Directors of the firm Authorised to sign). 
 
Name  of  person having power of attorney to sign  the  contract. (Certified  true  copy 

 of  the  power  of  attorney  should   be attached). 
 
Signature and addresses of Witnesses. 
 
1. 
 
2. 
    

Your's faithfully, 
 
Place: 
Date: 
   

   Signature of Tenderer. 
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ARTICLE OF AGREEMENT 
 

ARTICLES  OF  AGREEMENT made this _______ day  of_______  Two 
 Thousand Eleven  BETWEEN  UCO Bank, represented by  `The  Zonal 
Manager, UCO Bank, Zonal Office, C-2, Ashok Nagar, Bhubaneswar";  a 
corporate body constituted under the Banking Companies  (Acquisition  and 
 Transfer of Undertakings) Act-5 of 1970,  carrying  on business  of  Banking and 
having its Head Office  at  10, B.T.M. Sarani, Kolkata-700 001  (hereinafter called 
"the EMPLOYER")  which expression  should include its successor/s and 
assignee/s of  the ONE PART. 

 
AND 

 
M/s __________________________________________having its office at  
_______________________________________________________________ 
(hereinafter  called   the `CONTRACTOR'  which expression should include in 
successor/s  and assignee/s of the OTHER PART. 

 
WHEREAS  the Employer is desirous of executing the Electrical Installation  works 
in connection with the `Electrical Installation  Works of Nimapada Branch  of 
 UCO Bank  at Nimapada, Orissa'(hereinafter called the `WORKS'). 

 
AND WHEREAS the Owner/Employer in order to effectively carry  out the  said 
 works, has engaged Messers Architects  Creation,  B-9, Sahid Nagar, 
Bhubaneswar-751007. (hereinafter referred to as  the 
ARCHITECTS/CONSULTANTS  to prepare drawings, specifications,  describing 
 the works to be executed, to call for the tenders  from contractors  for the job, to 
open tenders received at the  office of the Owner/Employer, to scrutinize and 
recommend to the Employer  the name or names of the contractor or contractors 
from  whom the  tenders were received and to issue work order  after  having the 
approval and acceptance thereof from the Employer.  

 
AND WHEREAS the Owner/Employer has caused drawings and specifications, 
 priced  schedule of quantities of the said works  as  per General  Conditions of 
Contract, Special  Conditions,  Additional Conditions, Instruction to the Tenderer 
etc. all which have  been prepared  with the assistance of the said 
 Architects/Consultants subject to which the offer of the contractor has been 
accepted. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to  the 
 conditions set forth herein and Schedule  of  items  and quantities, General 
Conditions of Contract, Special Conditions of Contract  including  all  other 
conditions as  mentioned  in  the tender document, specifications and all 
correspondence  exchanged by or between the parties from the submission of 
tender till  the award of work, both letters inclusive, (all of which are  collectively 
hereinafter referred to as "the said conditions") the work shown upon the said 
drawings and/or described in the said  specification and included in the schedule 
of items and quantities  at the  respective rates therein set forth amounting to the 
 sum  of Rs. _______________ (Rupees ______________ 
_________________________________________________) only as  therein 
arrived at or such other sum as shall become  payable thereunder  (Hereinafter 
 referred  to  as  "the  said   Contract amount")  or such other amount as shall 
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become payable  hereunder at the  times and in the manner specified in the said 
conditions. 

 
AND  WHEREAS  the tender of the Contractor for execution  of  the said work has 
been approved by the Owner/Employer. 

 
AND WHEREAS the contractor has deposited with the owner Rs.___________ 
(Rupees _____________________________________________ Only. as  Initial 
Security Deposit for the due performance of the Agreement.  

 
AND  WHEREAS  the said Architect/Consultant has issued  the  work order 
thereafter to the Contractor. 

 
AND WHEREAS the said DRAWINGS numbered as mentioned in the tender 
document  and to be issued from time to time, the  Specifications and the 
Schedule of items and quantities have been signed by  and on behalf of the 
parties hereto. 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1.   In  consideration of the said contract amount to be paid  at  the times  and  in the 

manner set forth in the said  conditions,  the Contractor shall upon and subject to 
the said conditions  execute and complete the work shown upon the said drawings 
etc. and  such further  detailed drawings as may be furnished to the  contractor 
through the Architect/Consultant as described in the said  specifications and the 
schedule of items and quantities. 

 
2.   The  Consultant  in the said conditions shall mean the  said  M/s  Architects 

 Creation, B-9(2nd floor), Sahid  Nagar,  Bhubaneswar-751007 or, in the event 
of their ceasing to be the Consultant for the  purpose  of this contract for whatever 
 reason,  such  other person  or persons as shall be nominated for the purpose  by 
 the Employer.  Provided always that no person subsequently  appointed to  be 
 the Consultant under this contract shall be  entitled  to disregard  or  over  rule 
any previous decision  or  approval  or direction given or expressed in writing by 
the Consultant for the time being. 

 
3.   The said conditions and Appendices thereto shall be read and considered as 

forming part of this Agreement, and the parties hereto shall respectively abide by, 
submit themselves to the said conditions and perform the agreement on their part 
respectively in the said conditions contained. 

 
4.  The  plans, agreements and documents mentioned herein shall  form the basis of 

this contract. 
 
5. This  contract is neither a fixed lump sum contract nor  a  piece work contract but 

is a contract to carry out the work in  respect of Electrical Installation Works of 
Nimapada Branch  of UCO Bank at Nimapada, Orissa as per the scope 
described and to  be paid  for  according to actual measured quantities at  the 
 rates contained in the Schedule of rates and probable quantities or  as provided in 
the said conditions. 
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6. The  said contract comprises the building and the relevant  development  work as 
mentioned in tender document and all  subsidiary works connected therewith 
within the same site as may be  ordered to be done from time to time by said 
employer through the  Architect/Consultants or other Architects/Consultants as the 
case  may be even though the said works may not be shown on the drawings or 
described  in the said specifications or the priced  schedule  of quantities. 

 
7.   The  Employer reserves to itself the right of altering the  drawings and nature of 

the work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this contract. 

 
8. Time shall be considered as the essence of this contract and  the contractor 

 hereby  agrees  to commence the work on  the  day  of handing over of the site or 
within fourteenth days from the  date of issue of formal work order whichever is 
later as provided  for in the said conditions and to complete the entire work within 
 30  (thirty)  calender days subject never the less to the  provisions of  extension of 
time. 

 
9. All payments by the Employer under this contract will be made  at Bhubaneswar. 
 
10. Any  dispute  arising under this agreement  between  the  parties hereto shall be 

deemed to have arisen at Bhubaneswar and shall be  referred for adjudication to a 
sole arbitrator in the manner  and in terms of the provisions as laid down in the 
General Conditions of Contract and Courts in Bhubaneswar shall have jurisdiction 
 to determine the same..  

 
11. That  the  several parts of this contract have been read  by  the contractor and fully 

understood by the contractor. 
 
12. In witness whereof the Employer and the contractor have set their respective 

hands to these presents through their duly  authorised official and the said two 
duplicates hereof to be executed on its behalf of the day and year first herein 
above written. 

 
 
Signed by the     Signed by the 
Owner/Employer __________________ Contractor   ______________________ 
 
In the presence :     In the presence: 
 
 (1) Signature __________________ (1) Signature  ____________________ 
 
Name and Address ___________________ Name & Address  _________________ 
 
___________________________________      _______________________________ 
 
 
(2) Signature   _______________________ (2) Signature   ___________________ 
 
 
    Name and Address  ________________ Name & Address  _________________ 
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GENERAL CONDITIONS OF CONTRACT 
 

---------------------------------------------------------------------------------------------------------------- 
CLAUSE No.  D E S C R I P T I O N     Page No. 
--------------------------------------------------------------------------------------------------------------- 
 
1. Interpretation        16 

2. Scope         17 

3. Tenderer shall Visit the Site      18 

4. Tenders         18 

5. Agreement        20 

6. Permits and Licenses       20 

7. Government and Local Rules     20 

8. Taxes and Duties       20 

9. Quantity of Work to be Executed     20 

10. Other Persons Engaged by the Employer    21 

11. Earnest Money and Security Deposit    21 

12. Contractor to Provide Everything Necessary   22 

13. Time of Completion, Extension of Time & Progress Chart  23 

14. Liquidated Damages       25 

15. Action when whole of security deposit is forfeited   25 

16. Clearing Site and Setting out Works    26 

17. Datum         26 

18. Benches        26 

19. Contractor Immediately to Remove All Offensive Matters  27 

20. Access         27 

21. Materials, Workmanship, Samples, Testing of Materials   27 

22. Removal of Improper Work      28 

23. Site Engineer        28 

24. Contractor's Employees      29 

25. Dismissal of Workmen      30 

26. Assignment        30 

27. Nominated Sub-Contractor      30 

28. Damage to Persons and Property Insurance Etc   31 

29. Insurance        32 

30. Accounts Receipts & Vouchers     32 

31. Measurement of work       32 



 16

---------------------------------------------------------------------------------------------------------------- 
CLAUSE No.  D E S C R I P T I O N     Page No. 
--------------------------------------------------------------------------------------------------------------- 
 

32. Method of Measurement      33 

33. Action Where No Specification     33 

34. Contractor Not To Deposit Materials    33 

35. Payments        33 

36. Final Payment        34 

37. Variation/Deviation       35 

38. Valuation of Variations      35 

39. Substitution        36 

40. Preparation of Building Works for  
Occupation and Use on Completion    36 

41. Clearing Site on Completion      36 

42. Defects after Completion      36 

43. Concealed Work       37 
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GENERAL CONDITIONS OF CONTRACT 
 

Except  where provided for in the description of  the  individual items in the 
schedule of quantities and in the specifications and conditions  laid down 
hereinafter and in the Drawings,  the  work shall be carried out as per standard 
specifications and under the direction of the Employer/Consultant. 

 
1. Interpretation: 
 

In construing these conditions, the specifications, the  schedule of  quantities, 
tender and Agreement, the following  words  shall have the meaning herein 
assigned to them except where the subject or context otherwise requires: 

 
i) Employer  : The term Employer shall denote UCO Bank  with their Head Office 

at 10, B.T.M. Sarani, Kolkata-700001 and any of its employees/representative 
authorised on their behalf. 

 
ii) Consultants:  The  term  Consultant shall  mean  "Architects Creation,   B-9, 

 (2nd Floor),  Saheed  Nagar,  Bhubaneswar-751007"  or in the event of their 
ceasing to be the  Consultant for the purpose of this contract such other person/s 
as the Employer shall nominate for the purpose.  

 
iii) Contractor: The term contractor shall mean the individual or firm or company 

whether incorporated or not, undertaking the work  and  shall  include legal 
representative(s)  of  such individual  or  persons composing such firm  or 
company  or successors  of such firm or company as the case may  be  and 
permitted assigns of such individual or firm or company. 

 
iv) Site: The site shall mean the site where the works are to be executed as shown 

within boundary in red border on the  site plan  including any building and 
erections thereon  allotted by the Employer for the contractor's use. 

 
v) Site Engineer: The Site Engineer shall be appointed by the Bank.  The  Bank  

may also  determine  the  number  of  Site Engineers and the supporting staff at 
site office to  assist them and also whether the Site Engineer shall be temporary or 
permanent. As far as possible, the Site Engineer should assume charge of his 
post before the contractor reports on site of work. Where more than one Site 
Engineer is  appointed, one of them shall be designated as Senior Site Engineer 
by the Bank and the other Site Engineer shall be reporting  to the Senior Site 
Engineer. Wherever PMC is engaged, Site Engineer, if any, will work in close co-
ordination with PMC.  

 
vi) Drawings: The work is to be carried out in accordance with drawings, 

specifications, the schedule of quantities and any further drawings which may be 
supplied or any other instruction,  which may be given by the Employer/Consultant 
 during the execution of the work. 

 
All  drawings relating to work given to the  contractor  together with a copy of 
schedule of quantities are to be  kept at site and the Employer/Architects shall be 
given access to such drawings or schedule of quantities whenever necessary.  
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In case any detailed Drawings are necessary contractor shall prepare such 
detailed drawings and/or dimensional sketches therefor  and have it confirmed by 
the  Employer/Architects/ as case may be prior to taking up such work. 

 
The  contractor shall ask in writing for all  clarifications on  matters occurring 
anywhere in  drawings,  specifications and schedule of quantities or to additional 
instructions  at least 10 days ahead from the time when it is required for 
implementation  so  that the Employer may be  able  to  give decision thereon. 

 
vii) "The Works" shall mean the work or works to be executed or done under this 

contract. 
 
viii) "Act of Insolvency" shall mean any act as such as defined by the Presidency 

Towns Insolvency Act or in Provincial  Insolvency Act or any amending statutes. 
 
ix) "The Schedule of Quantities" shall mean the schedule of quantities as specified 

and forming part of this contract. 
 
x) "Priced Schedule of Quantities" shall mean the schedule of quantities duly 

priced with the accepted quoted rates of the contractor. 
 
2. Scope: 
 

The  work consists of Electrical Installation works relating  to  Electrical 
Installation Works Of Nimapada Branch  of UCO Bank at Nimapada, Orissa 
and all subsidiary works connected  therewith  within the same site in accordance 
with the "drawings"  and "Schedule  of Quantities". It includes furnishing all 
 materials, labour,  tools  and equipment and management  necessary  for  and 
incidental  to the construction and completion of the  work.  All work,  during its 
progress and upon completion, shall conform  to the lines, elevations and grades 
as shown on the  drawings/detail specifications  furnished by the 
Employer/Architects. Should  any detail essential for efficient completion of the 
work be  omitted from  the drawings/specifications it shall be the  responsibility of 
the contractor to inform the Employer/Architects and to  furnish  and install such 
detail with Employer's/Architect's  concurrence, so that upon completion of the 
proposed work the same will be acceptable and ready for use. 

 
Employer/Consultant  may  in  their  absolute  discretion   issue further drawings 
and/or written instructions, details, directions and explanations, which are 
hereafter collectively referred to as "The Employer's/Architect's instructions" in 
regard to: 

 
a) The variation or modification of the design quality or quantity  of works or the 

addition or omission or  substitution of any work. 
 
b) Any  discrepancy in the drawings or between the schedule  of quantities and/or 

drawings and/or specification. 
 
c) The removal from the site of any defective material  brought thereon by the 

contractor and the substitution of any  other material thereof. 
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d) The demolition removal and/or Re-execution of any work executed by the 
contractor/s. 

 
e) The dismissal from the work of any persons employed  thereupon. 
 
f) The opening up for inspection of any work covered up. 
 
g) The  rectification  and  making good of  any  defects  under clauses  hereinafter 

mentioned and those arising during  the maintenance period (Defect Liability 
period). 

 
The  contractor shall forthwith comply with and duly execute  any work  comprised 
 in such Employer's /  Architect's  instructions, provided always that verbal 
instructions, directions and explanations  given to the contractor's or his 
representative  upon  the works  by the Employer / Architects shall, if involving a 
 variation,  be confirmed in writing to the contractor/s  within  seven days. No 
works for which rates are not specifically mentioned  in the  priced  schedule of 
quantities, shall be  taken  up  without written permission of the Employer or his 
agent/Architects. Rates of items not mentioned in the priced schedule of quantities 
shall be  fixed by the employer in consultation with the Architects  as provided in 
Clause "variation". 

 
The  contractor  shall set up a field laboratory  with  necessary equipments  for day 
to day testing of materials like  grading  of coarse and fine aggregates, silt content 
and bulkage of sand etc. 

 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work. 

 
3.  Tenderer shall Visit the Site. 
 

Intending  tenderer shall visit the site and make  himself  thoroughly  acquainted 
 with  the local site  condition,  nature  and requirements  of  the works, facilities of 
 transport  condition, effective labour and materials, access and storage for 
 materials and  removal  of  rubbish. The tenderer shall  provide  in  their tender 
 for cost of carriage, freight and other charges  as  also for any special difficulties 
and including police restriction for transport etc., for proper execution of work as 
indicated in  the drawings/specifications.  The  successful tenderer  will  not  be 
entitled  to any claim of compensation for difficulties faced  or losses  incurred on 
account of any site condition  which  existed before  the commencement of the 
work or which in the  opinion  of the Employer /Consultant might be deemed to 
have reasonably  been inferred to be so existing before commencement of work.  

 
4.  Tenders 
 

The entire set of tender paper issued in duplicate to the tenderer  should be 
submitted fully priced and also signed on the  last page together with initials on 
every page. Initial/signature will indicate the acceptance of the tender papers by 
the tenderer. 

 
The schedule of quantities shall be filled in as follows: 
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i) The "Rate" column to be legibly filled in ink in both English figures and English 
words. 

 
ii)   Amount column to be filled in for each item and the amount for each sub head as 

detailed in the "Schedule of Quantities". 
 
iii)  All corrections are to be initialed. 
 
iv) The "Rate Column" for alternative items shall be filled up. 
 
v) The "Amount" column for alternative items of which the quantities are not 

mentioned shall not be filled up. 
 
vi)   In case of any errors/omissions in the quoted rates, the rates given in the tender 

marked "Original" shall be taken as correct rates. 
 

No  modifications,  writings or corrections can be  made  in  the tender  papers by 
the tenderer, but may at his option  offer  his comments  or modifications in a 
separate sheet of paper  attached to the original tender papers. 

 
The  Employer  reserves the  right to reject the  lowest  or  any tender  and also to 
discharge any or all of the tenders for  each section  or  to split up and distribute 
any item of work  to  any specialist firm or firms, without assigning any reason. 

 
The tenderers should note that the tender is strictly on the item rate  basis  and 
their attention is drawn to the  fact  that  the rates  for  each and every item should 
be correct,  workable  and self-supporting.  If  called upon by the  Employer  / 
 Consultant  detailed analysis of any or all the rates shall be submitted. The 
Employer / Consultant shall not be bound to recognise the contractor's analysis. 

 
The  works  will be paid for as "measured work" on the  basis  of actual work done 
and not as "lump sum" contract. 

 
All items of work described in the schedule of quantities are  to be deemed and 
paid as complete works in all respects and  details including  preparatory  and 
finishing works  involved,  directly, related to and reasonably detectable from the 
drawings,  specifications  and schedule of quantities and no further extra  charges 
will  be  allowed  in this connection. In the  case  of  lump-sum charges  in the 
tender in respect of any item of works, the  payment of such items of work will be 
made for the actual work  done on the basis of lump-sum charges as will be 
assessed to be  payable by the Employer/Consultant. 

 
The employer has power to add to, omit from any work as shown  in drawings  or 
described in specifications or included in  schedule of  quantities and intimate the 
same in writing but no  addition, omission  or  variation shall be made by the 
 contractor  without authorisation  from the Employer. No variation shall vitiate  the 
contract. 

 
The  tenderer  shall note that his tender shall remain  open  for consideration  for 
 a  period of three months from  the  date  of opening of the tender. 

 
 



 21

5. Agreement 
 

The successful contractor shall be required to sign agreement  as per  the  draft 
agreement within the time  as  stipulated  herein before  the date of issue of the 
formal work order and shall  pay for all stamps and legal expenses, incidental 
thereto. 

 
6.  Permits and Licenses 
 

The contractor shall pay all royalties and license fee. He  shall also  defend all 
suits and claims for infringement of any  patent rights and shall save the Employer 
harmless from loss on  account thereof. 

 
Permits  and  licenses for release of materials which  are  under Government 
 control will be arranged by the contractor.  The  employer will render necessary 
assistance, sign any forms or applications that may be necessary. 

 
The  Employer/Architect/Consultant shall be  indemnified  against all  Government 
or legal actions for theft or misuse of any  Government controlled materials in the 
custody of the contractor. 

 
7.  Government and Local Rules 
 

The contractor shall conform to the provisions of all local  Bye-laws  and Acts 
relating to the work and to the Regulations  etc., of  the Government and Local 
Authorities and of any company  with whose  system  the  structure is proposed to 
 be  connected.  The contractor  shall give all notices required by said  Act,  Rules, 
Regulations  and Bye-laws etc., and pay all fees payable to  such 
authority/authorities  for  execution of the work  involved.  The cost, if any, shall be 
deemed to have been included in his quoted rates, taking into account all liabilities 
for licenses, fees for footpath encroachment and restorations etc., and shall 
 indemnify the  Employer against such liabilities and shall defend  all  actions 
arising from such claims or liabilities. 

 
8. Taxes and Duties 
 

The tenderers must include in their tender prices quoted for  all duties  royalties, 
cess and sale tax or any other taxes or  local charged if applicable. No extra claim 
on this account will in any case be entertained. 

 
9. Quantity of Work to be Executed 
 

The  quantities shown in the schedule of quantities are  intended to  cover the 
entire work indicated in the schedule of works  but the  Employer  reserves the 
right to execute only a part  or  the whole  or any excess thereof without assigning 
any reason  therefor.  If  at  any time after the commencement of  the  work,  the 
Employer / Consultant shall for any reason whatsoever rot require the  whole work 
thereof as specified in the tender to be  carried out, the consultant/employer shall 
give notice in writing of  the fact to the contractor who shall have no claim to any 
payment  or compensation  whatsoever  on amount of any  profit  or  advantage 
which  he  might have derived from the execution of the  work  in full  but  which 
 he did not derive in consequence  of  the  full amount of the work not having been 
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carried out, neither shall  he have  any  claim for compensation by reason  of  any 
alterations having  been made in the original specification and  instructions which 
shall  involve any curtailment of the work  as  originally contemplated. 

 
The schedule of quantities (BOQ) unless or otherwise stated shall be  deemed  to 
have been prepared in accordance with  the  Indian Standard  Method of 
Measurements and quantities. The rate  quoted shall  remain valid for variation of 
quantity against  individual item to any extent. 

 
The quantities shown in the schedule of items are approximate and may  vary  to 
any extent. No compensation, whatsoever,  shall  be entertained for increase or 
decrease of any/all quantities  shown against the item of works in the schedule of 
quantity. 

 
No order in writing shall be required for increase or decrease in the  quantity of 
any work where such increase or decrease is  not the result of an order given 
under this clause, but is the result of actual quantities varying from those stated in 
the schedule of quantities. 

 
Any  error in the description or in quantity or omission  of  any item  from the 
schedule of quantities shall not vitiate the  contract  but shall be adjusted by 
adding to or deducting  from  the contract sum provided that no rectification errors, 
if any  shall be allowed in the contractors schedule of rates. 

 
10. Other Persons Engaged by the Employer 
 

The  employer reserves the right to execute any part of the  work included  in this 
contract or any work which is not  included  in this  contract  by other Agency or 
persons and  contractor  shall allow  all reasonable facilities and use of his 
scaffolding  for the  execution of such work. The general civil  contractor  shall 
extend all co-operation in this regard. 

 
11. Earnest Money and Security Deposit 
 

The  tenderer  will  have to deposit an  amount  of  Rs.3,500.00  (Rupees Three 
 thousand Five hundred)  only in the  form  of  Bank  Draft/Pay Order/Banker's 
 Cheque  drawn in favour of "UCO Bank"  at  the time of submission of tender as 
an Earnest Money. The employer is not liable to pay any interest on the Earnest 
Money. The Earnest Money of the unsuccessful tenderers will be refunded without 
any interest soon after the decision to award the work is taken or after the expiry 
of the validity period of the tender. 

 
The successful tenderer to whom the contract is awarded will have to  deposit as 
initial security deposit a further sum to make  up 2%  of  the value of the accepted 
tender  including  the  Earnest Money subject to a ceiling of Rs. 5.00 Lakhs. The 
initial Security  Deposit will have to be made within 7 days from the  date  of 
acceptance  of tender, failing which the Employer at his  discretion may revoke the 
letter of acceptance and forfeit the  Earnest Money Deposit furnished along with 
the tender. The Initial Security  Deposit will be invested by the Employer in a fixed 
deposit account  for  the duration of the contract period.  It  shall  be refunded  to 
the contractor along with accrued  interest  within fourteen  days after the issue of 
certificate of virtual  completion. 
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Apart from the Initial Security Deposit made as above,  retention money  shall be 
deducted from progressive running bills @  8%  of the  gross  value of each 
running bill until the  Total  Security Deposit,  i.e., the initial Security Deposit plus 
the  retention money equals: 

 
a)  10.00% on the first Rs.1,00,000 of the cost of work. 
b)  7.5% on the next Rs.1,00,000 of the cost of work. 
c)  5.0% on the next amount upto Rs.2 crores of the cost of work. 
d)   2.0% for the amount in excess of Rs. 2 crores of the cost  of work subject to a 

ceiling on the Total Security at Rs.25,00,000. 
 

The  retention  amount  will be refunded  to  the  contractor  14  (fourteen) days 
after the end of defects liability period provided he has satisfactorily carried out all 
the work and attended to all defects in accordance with the conditions of the 
contract. No interest is allowed on retention money. 

 
A part of the Security Deposit if and as decided by the Bank  can also be furnished 
in the form of a Bank Guarantee on a Bank other than of the constituent Bank. 

 
However,  the retention money will not be deducted from  progressive running bills 
till the amount of the initial security deposit is covered Also the retention money 
will not be deducted  from the contractor's running bills if Bank Guarantee from a 
Nationalized  bank  other than UCO Bank covering the retention  money 
calculated as above, is submitted by the contractor. 

 
After realization of the total retention money by deduction  from the bills of the 
contractor as specified above, 50 % of the total retention money will be refunded 
to the contractor on  completion of work subject to the following:- 

 
i). Issue of the virtual completion certificate by the consultant 
 
ii). Contractor's  removal  of his materials,  equipment,  labour force, temporary 

 sheds/stores etc. from the site.  Excepting for small presence required if any for 
the defect  liability period and approved by the Bank. 

 
Balance 50 % will be released to the contractor within a reasonable period after 
the end of `Defect Liability Period' provided he has  satisfactorily  carried  out all 
the  works,  submitted  all documents including as built drawings etc. No interest is 
allowed on retention money and earnest money deposit. 
The  retention  amount can be kept with the Bank in the  form  of Fixed Deposit 
pledged to the Bank or Bank Guarantee. 

 
Further,  if some dues to the Employer from the  contractor  have still  to be 
recovered, then the Employer reserves the  right  to withhold  of  payment  of so 
much of retention money  as  in  his opinion, represents the cost of the same. 

 
12.  Contractor to Provide Everything Necessary 
 

The contractor shall provide everything necessary for the  proper execution of the 
work according to the intent and meaning of  the drawings, schedule of quantities 
and specifications taken together  whether  the  same may or may not be 
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 particularly  shown  or described  therein provided that the same can reasonably 
 be  inferred  therefrom and if the contractor finds  any  discrepancies therein  he 
shall immediately and in writing, refer the  same  to the 
 Employer/Architect/Consultant whose decision shall be  final and  biding. The 
contractor shall provide himself for ground  and fresh  water for carrying out of the 
works at his own  cost.  The Employer  shall  on no account be responsible  for 
 the  expenses incurred  by the contractor for hired ground or fresh  water 
 obtained from elsewhere. 

 
The  rates quoted against individual items will be  inclusive  of everything 
 necessary to complete the said items of  work  within the  contemplation of the 
contract, and beyond the unit price  no extra payment will be allowed for incidental 
or contingent  work, labour and/or materials inclusive of all taxes and duties 
whatsoever except for specific items, if any, stipulated in the  tender documents. 

 
The  contractor shall supply, fix and maintain at his  own  cost, for  the execution 
of any work, all tools,  tackles,  machineries and  equipments  and all the 
 necessary  centering,  scaffolding, staging, planking, timbering, strutting, shoring, 
pumping,  fencing,  boarding, watching and lighting by night as well as by  day 
required not only for the proper execution and protection of  the said work but also 
for the protection of the public and safety of any adjacent roads, streets, walls, 
houses, buildings, all  other erections, matters and things and the contractor shall 
take  down and  remove  any or all such  centering,  scaffolding,  planking, 
timbering, strutting, shoring etc., as occasion shall be required or when ordered so 
to do, and shall fully reinstate and make good all matters and things disturbed 
during the execution of works to the satisfaction of the Employer/Consultant. 

 
The contractor shall also provide such temporary road on the site as  may be 
necessary for the proper performance of the  contract, and  for his own 
convenience but not otherwise. Upon  completion, such  roads shall be broken up 
and leveled where so  required  by the  drawings/specifications unless the 
Employer shall  otherwise direct. 

 
The contractor shall at all times give access to workers employed by  the 
 Employer  or any men employed on the  buildings  and  to provide  such  parties 
with proper sufficient  and  if  required, special  scaffolding,  hoists and ladders 
and provide  them  with water and lighting and leave or make any holes, grooves 
etc.,  in any  work, where directed by the employer as may be  required  to enable 
such workmen to lay or fix pipes, electrical wiring,  special  fittings etc. The quoted 
rates of the tenderers  shall  accordingly include all these above mentioned 
contingent works. 

 
13.  Time of Completion, Extension of Time & Progress Chart 
 
13.1. Time  of Completion: The entire work is to be completed  in  all  respects  within 

the stipulated period. The work shall deemed  to be commenced within Seven 
days from the date of acceptance letter or date of handing over of site, whichever 
is later. Time is  the essence  of  the contract and shall be strictly observed  by 
 the contractor. 
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The  work shall not be considered as complete until  the  Employer/Consultant 
 have certified in writing that this has been  completed  and the Defects Liability 
Period shall commence from  the date of such certificate. 

 
13.2 Extension  of  Time:  If in the opinion  of  the   Employer/Architect/Consultant the 

works be delayed 
 
(a)  reason of any exceptionally inclement weather, 
 
or 
 
(b)  by reason of instructions from the Employer in consequence of proceedings taken 

or threatened by or disputes, with adjoining or neighboring owners  
 
or 
 
(c)   by the works, or delay, of other contractors or tradesmen engaged or nominated 

by the Employer and not referred to in the specification 
 
or 
 
(d)   by reason of authorised extra and additions 
 
or 
 
(e)  by reason of any combination of workmen or strikes or lock-out affecting any of the 

building trades 
 
or 
 
(f)   from other causes which the Employer may consider being beyond the control of 

the contractor, the Employer at the completion of the time allowed for the contract 
shall make fair and reasonable extension of time for completion in respect 
therefor. In the event of the Employer failing to give possession of the site upon 
the day specified above the time of completion shall be extended suitably. 

 
In  case of such strikes or lock-outs, as are referred to  above, the  contractor 
 shall, immediately give  the  Employer,  written notice  thereof. Nevertheless, the 
contractor shall use his  best endeavors all that to prevent delay, and shall do all 
that may be reasonably  required,  to  the satisfaction of  the  Employer  to 
proceed with the works and on his doing so that it will be ground of  consideration 
 by the Employer for an extension  of  time  as above provided. The decision of the 
Employer as to the period  to be  allowed  for an extension of time  for  completion 
 hereunder (which  decision  shall be final and binding on  the  contractor) shall be 
promulgated at the conclusion of such strike or lock-out and  the Employer shall 
then, in the event of an extension  being granted,  determine  and declare the final 
completion  date.  The provision  in  clause 15 with respect to  payment  of 
 liquidated damages  shall,  in such case, be read and construed  as  if  the 
extended date fixed by the Employer were substituted for and  the damage shall 
be deducted accordingly. 
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13.3. Progress of Work: During the period of construction the contractor  shall maintain 
proportionate progress on the  basis  of  a Programme  Chart submitted by the 
contractor  immediately  before commencement  of work and agreed to by  the 
Employer/Architects. Contractor should also include planning for procurement of 
scarce material  well in advance and reflect the same in  the Programme Chart so 
that there is no delay in completion of the project. 

 
14.  Liquidated Damages 
 

Should  the  work  be not completed to the  satisfaction  of  the 
Employer/Architect/Consultant  within the stipulated period,  the contractor shall be 
bound to pay to the Employer a sum calculated as  given below by way of 
liquidated damages and not  as  penalty during which the work remains 
uncommenced or unfinished after the expiry of the completion date. 

 
For contracts having   1.00% of the estimated  amount 
time for completion    shown in the tender  per  week 
6 months and less   subject to a ceiling of 10.0% 

of the accepted contracted sum 
 
15. Action when whole of security deposit is forfeited. 
 

In  any case which under any clauses of this contract,  the  contractor  shall have 
rendered himself liable  to  pay  liquidated damages  amounting to the whole of his 
security deposit  (whether paid  in one sum or deducted by installments) the 
Employer/  Consultant shall have power to adopt any of the following courses as 
they may deem best suitable to the interest of the Employer : 

 
a) To rescind the contract (of which rescission notice in writing to the  contractor 

 under hand of the Employer shall  be  conclusive evidence), and in which case 
the security deposit of the contractor  shall stand forfeited and be absolutely at the 
 disposal  of the Employer. 

 
b) To employ labour by the Employer and to supply materials to carry out  the work, 

or any part of the work, debiting  the  contractor with the cost of the labour and 
price of material (of the  amount of which cost and price of a certificate of the 
consultant  shall be final and conclusive against the contractor) and crediting him 
with  the  value of the work done, in all respects  in  the  same manner and at the 
same rates as if it had been carried out by the contractor  under the terms of this 
contract and the  certificate of the Employer as to the value of the work done, shall 
be  final and conclusive against the contractor. 

 
c) To  measure up the work of the contractor, and to take such  part thereof as shall 

be unexecuted, out of his hands, and to give  it to  another  contractor to complete 
in which  case  any  expenses which may be incurred in excess of the sum which 
would have  been paid  to  the  original contractor, it the whole  work  had  been 
executed  by him (of the amount of which excess the  certificates in writing of the 
Consultant shall be final and conclusive) shall be borne and paid by the original 
contractor and may be  deducted from  any money due to him by the Employer 
under the contract  or otherwise,  or from him security deposit or the proceeds of 
sale thereof, or a sufficient part thereof. 
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In  the  event of any of the above courses being adopted  by  the 
Employer/Consultant  the  contractor  shall  have  no  claim   to compensation  for 
any loss sustained by him by  reasons  of  his having  purchased or procured any 
materials or entered  into  any engagements,  or make any advances on account 
of, or with a  view to the execution of the work or the performance of the contract.  

 
And  in case the contract shall be rescinded under the  provision aforesaid, the 
contractor shall not be entitled to recover or  be paid  any sum for any work thereto 
for actually  performed  under this contract unless and until the 
Employer/Consultant will  have certified  in writing the performance of such work 
and the  value payable  in respect thereof, and he shall only be entitled to  be paid 
the value so certified. 

 
16.  Clearing Site and Setting out Works 
 

The site shown on the plan shall be cleared of all  obstructions, loose  stone,  and 
materials rubbish of all kinds. All  holes  or hollows  whether  originally existing or 
produced by  removal  or loose stone or materials shall be carefully filled up with 
earth well rammed and leveled off as directed at his own cost. 

 
The  contractor shall set out the works and shall be  responsible for  the  true and 
perfect setting out of the work  and  for  the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall appear 
during the progress of any part of the work, the contractor shall at his own 
expenses rectify such error, if called upon to the  satisfaction  of the Employer. 
The contractor shall further set  out  the works  to  the  alternative positions at the 
site  until  one  is finally  approved and the rates quoted in his tender  should 
include for this and no extra on this account will be entertained. 

 
17.  Datum 
 

The  average ground level will be considered as the crown of  the nearest road, 
which should be taken as "Datum" which is  however, subject  to  final confirmation 
by the  Employer/Architects.  All levels  shown  in  the drawings are to be  strictly 
adhered  to. 

 
18.  Benches 
 

The contractor is to construct and maintain proper benches of all the  main walls, 
in order that the lines and levels may be  accurately checked at all times. 

 
These benches will consist of salwood post of adequate length and minimum 
 diameter  75 mm to be driven in the ground  at  suitable distance  as  directed 
encased with brick work. The  wire  nails will be driven on the top of salwood post 
on the centre lines  of columns, walls, inside and outside faces of foundation 
 trenches, in  order  that lines may be stretched between  the  benches  and 
accurate intersection of excavation. Centre line of walls columns etc.,  may be 
clearly indicated and checked at any time if it  is so required. 
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19.  Contractor Immediately to Remove All Offensive Matters 
 

All  soil, filth or other matters of any offensive  nature  taken out of any trench, 
sewer, drain, cesspool or other place shall not be  deposited on the surface but 
shall be at once carted away  by the  contractor to a safe place as per rules of  the 
 appropriate authorities/instruction of the Employer/Consultant. 

 
The  contractor  shall keep the foundations and works  free  from water and shall 
provide and maintain at his own expenses electrically  or other power driven 
pumps and other plant to the  satisfaction  of the Employer for the purpose, until 
the  building  is handed over the to the Employer. The contractor shall arrange for 
the  disposal of the water so accumulated to the satisfaction  of the  Employer  and 
local authority and no claims will  be  entertained afterwards if he does not include 
in his rates  for  the purpose. 

 
20.  Access 
 

Any authorised representative of the Employer/Consultant shall at all  reasonable 
times have free access to the work and/or to  the workshops,  factories or other 
places where materials  are  being prepared or constructed for the work and also 
to any place  where the  materials are lying or from where they are  being 
 obtained, and  the contractor shall give every facility to the Employer  or their 
 representatives necessary for inspection  and  examination and test of the 
materials and workmanship. Except the representatives  of the Employer and 
Consultant no person shall be  allowed at any time without the written permission 
of the Employer. 

 
21.   Materials, Workmanship, Samples, Testing of Materials 
 

All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be 
executed in the best and most  workmanlike  manner with materials of the best 
and approved  quality  of the respective kinds in accordance with the particulars 
contained in  and implied by the specifications and as represented  by  the 
drawings  or according to such other additional particulars,  and instructions  as 
may from time to time be given by  the   Employer/Consultant during the execution 
of the work, and to his entire satisfaction. 

 
If required by the Employer/Consultant the contractor shall  have to  carry  out 
tests on materials and  workmanship  in  approved materials   testing laboratories 
 or  as  prescribed   by   the Employer/Consultant  at his own cost to prove that the 
 materials etc.   under  test conform to the relevant I.S. Standards  or  as specified 
 in  the   specifications. The  necessary  charges  for preparation  of  mould (in 
case of concrete  cube)  transporting, testing etc., shall have to be borne by the 
contractor. No  extra payment on this account should in any case be entertained. 

 
All  the materials (except where otherwise described) stores  and equipment 
required for the full performance of the work under the contract  must be provided 
through normal channels and  must  include  charge  for  import duties, sales tax, 
 octroi  and  other charges  and  must be the best of their kind available  and  the 
contractor/s  must  be entirely responsible for  the  proper and efficient carrying out 
of the work. The work must be done in  the best workmanlike manner. Samples of 
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all materials to be used must be  submitted to the Employer/Consultant when so 
directed by  the Engineer/Consultant and written approval from 
Employer/Consultant must be obtained prior to placement of order. 

 
During  the inclement weather the contractor shall  suspend  concreting  and 
plastering for such time as the  Employer/Consultant may direct and shall protect 
from injury all work when in  course of  execution. Any damage (during 
constructions) to any  part  of the  work for any reasons due to rain, storm, or 
neglect of  contractor  shall  be  rectified by the contractor  in  an  approved 
manner at no extra cost. 

 
Should the work be suspended by reason of rain, strike, lock-outs or  any  other 
cause, the contractor shall take  all  precautions necessary  for  the protection of 
work and at  his  own  expenses shall make good any damage arising from any of 
these causes. 

 
The  contractor shall cover up and protect from damage, from  any cause, all new 
work and supply all temporary doors, protection to windows, and any other 
requisite protection for the execution  of the  work  whether  by  himself  or  special 
 tradesmen  or  sub-contractor  and any damage caused must be made good by 
 the  contractor at his own expenses. 

 
22.  Removal of Improper Work 
 

The  Employer/Consultant  shall during the progress of  the  work have power to 
order in writing from time to time the removal from the work within such reasonable 
time or times as may be specified in the order of any materials which in the 
opinion of the Employer  /Consultant are not in accordance with specification  or 
 instructions,  the substitution or proper re-execution of any  work executed  with 
materials or workmanships not in  accordance  with the  drawings  and 
specifications or instructions.  In  case  the contractor  refuses to comply with the 
order the  Employer  shall have the power to employ and pay other agencies to 
carry out  the work and all expenses consequent thereon or incidental thereto as 
certified  by the Employer/Consultant shall be borne by the  contractor  or  may be 
deducted from any money due to  or  that  may become  due to the contractor. No 
certificate which may be  given by the Employer/Consultant shall relieve the 
contractor from  his liability in respect of unsound work or bad materials 

 
23.  Site Engineer 
 

The term "Site Engineer" shall mean the person appointed and paid by  the 
 Employer to superintend the work. The  contractor  shall afford the Site Engineer 
every facility and assistance for  examining the works and materials and for 
checking and measuring work and  materials. The Site Engineer shall have no 
power to  revoke, alter, enlarge or relax any requirements of the contractor or  to 
sanction any day work, additions, alterations, deviations or omissions  or any extra 
work whatever, except in so far  as  such authority  may be specially conferred by 
a written order  of  the Employer. 

 
The Site Engineer shall have power to give notice to the contractor  or to his 
foreman, of non-approval of any work or  materials and  such  work shall be 
suspended or the use of  such  materials shall be discontinued until the decision of 
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the Employer/Consultant  is obtained. The work will from time to time be examined 
 by the  Consultant,  Engineer from the Premises  Department  of  the Employer 
and the Site Engineer if any. But such examination shall not  in any way exonerate 
the contractor from the  obligation  to remedy  any defects which may be found to 
exist at any  stage  of the  work or after the same is complete. Subject to  the 
 limitations of this clause the contractor shall take instructions  only from the 
Consultant/Employer or his representative. 

 
24. Contractor's Employees 
 

The  contractor shall employ technically qualified and  competent supervisors  for 
 the  work  who shall  be  available  (by  turn) throughout the working hours to 
receive and comply with  instructions of the Employer/Consultant. The contractor 
shall engage  at least one experienced Engineer as site-in-charge for execution of 
the work. The contractor shall employ in connection with the work persons having 
the appropriate skill or ability to perform  their job efficiently. 

 
The contractor shall employ at least one graduate engineer having min.  6  years 
of experience or a senior  diploma  holder  having minimum  10  years  of 
experience. In case  contractor  fails  to employ the technical staff as aforesaid 
then the contractor shall be  liable to pay a sum of Rs. 7500/- each month or part 
 thereof for  default.  The decision of Architects/Consultants as  to  the period of 
default shall be final and binding on the contractor. 

 
The contractor shall employ local labourers on the work as far as possible. 

 
No  labourer  below the age of sixteen years and who  is  not  an Indian National 
shall be employed on the work. 

 
Any labourer supplied by the contractor to be engaged on the work on day-work 
basis either wholly-or partly under the direct  order or control of the Employer or 
his representative shall be  deemed to be a person employed by the contractor. 

 
The  contractor  shall comply with the provisions of  all  labour legislation including 
the requirements of 
 

a) The Payment of Wages Act 
b) Employer's Liability Act 
c) Workmen's Compensation Act 
d) Contract  Labour  (Regulation  & Abolition)  Act,  1970  and Central Rules 1971. 
e) Apprentices Act 1961 
f) Minimum Wages Act 
g) Any other Act or enactment relating thereto and rules framed thereunder from time 

to time. 
 

The contractor shall keep the Employer saved harmless and  indemnified  against 
 claims if any of the workmen and all  costs  and expenses  as may be incurred by 
the Employer in  connection  with any claim that may be made by any workmen. 

 
The  contractor  shall comply at his own cost with the  order  of requirement  of 
 any  Health Officer of the State  or  any  local authority or of the Employer 
regarding the maintenance of  proper environmental  sanitation  of  the area 
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 where  the  contractor's labourers are housed or accommodated, for the 
prevention of small pox,  cholera,  plague,  typhoid, malaria  and  other 
 contagious diseases. The contractor shall provide, maintain and keep in good 
sanitary  condition adequate sanitary accommodation  and  provide facilities  for 
pure drinking water at all times for the  use  of men  engaged  on the works and 
shall remove and  clear  away  the  same  on completion of the works. Adequate 
precautions  shall  be taken  by the contractor to prevent nuisance of any kind  on 
 the works or the lands adjoining the same. 

 
The  contractor shall arrange to provide first-aid  treatment  to the  labourers 
engaged on the works. He shall within 24 hours  of the occurrence of any accident 
at or about the site or in connection  with  execution of the works, report such 
accident  to  the Employer and also to the Competent Authority where such report 
is required by law. 

 
25. Dismissal of Workmen 
 

The  contractor shall on the request of  the  Employer/Consultant immediately 
 dismiss  from works any person employed  thereon  by him, who may in the 
opinion of the Employer/Consultant be unsuitable or incompetent or who may 
misconduct himself. Such discharges shall not be the basis of any claim for 
compensation or damages  against  the Employer/Consultant or any of their 
 officer  or employee. 

 
26. Assignment 
 

The whole of the works included in the contract shall be executed by the 
contractor and the contractor shall not directly or  indirectly  transfer, assign or 
under let the contract or  any  part, share or interest therein nor, shall take a new 
partner,  without written  consent of the Employer and no subletting shall  relieve 
the  contractor  from the full and entire responsibility  of  the contract of from active 
superintendence of the work during  their progress. 

 
27. Nominated Sub-Contractor 
  

All  specialists, Merchants, Tradesmen and others  executing  any work  or 
 supplying  and fixing any goods for  which  prime  cost prices or provisional sums 
are included in the Schedule of Quantities/Rates  and/or  specifications and who 
may be  nominated  or selected  by the Employer are hereby declared to  be  sub-
contractors  employed by the contractor and are herein referred  to as nominated 
sub-contractors. 

 
No nominated sub-contractor shall be employed on or in connection with  the work 
against whom the contractor shall make  reasonable objection or save where the 
Employer and contractor shall  otherwise agree who will not enter into a contract 
provided: 

 
a)   That the nominated sub-contractor shall indemnify the  contractor against  the 

same obligations in respect of the  sub-contract  as the Contractor is under in 
respect of this contract. 
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b)   That the nominated sub-contractor shall indemnify the  contractor against  claims 
in respect of any negligence by  the  sub-contractor,  his servants or agents or 
agents or any misure by  him  or them  of  any  scaffolding or other plants the 
 property  of  the contractor or under any Workman's compensation Act in force. 

 
c)   Payment  shall  be made to the nominated  sub-contractor  by  the contractor 

 within seven days of his receipt of the  Consultant's certificate  provided that 
before any certificate is  issued  the contractor  shall  upon request furnish to the 
 Consultant  proof that all nominated sub-contractor's accounts included in 
previous certification  have been duly discharged, in default whereof  the Employer 
 may pay the same upon a certificate of  the  Consultant and  deduct the amount 
thereof from any sums due to  the  contractor.  The  exercise of this power shall 
not  create  privity  of contract between the Employer and the sub-contractor.  

 
28.  Damage to Persons and Property Insurance Etc. 
 

The contractor shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to  the structural  and/or decorative 
part of property which  may  arise from  the  operations  or  neglect of  himself  or 
of  any  sub-contractor  or  of any of his or  a  sub-contractor's  employees, 
whether  such injury or damage arise from carelessness,  accident or  any  other 
cause whatsoever in any way  connected  with  the carrying  out of this contract. 
The clause shall be held  to  include  inter-alia,  any damage to buildings  whether 
immediately adjacent  or  otherwise, and any damage to roads,  streets,  foot 
paths or ways as well as damages caused to the buildings and  the works forming 
the subject of this contract by rain, wind or other inclemency  of  the weather. The 
contractor shall  indemnify  the Employer  and  hold harmless in respect of all and 
any  expenses arising from any such injury or damages to persons or property as 
aforesaid  and  also in respect of any claim made in  respect  of injury or damage 
under any acts of compensation or damage  consequent upon such claim. 

 
The contractor shall reinstate all damage of every sort mentioned in this clause, so 
as to deliver the whole of the contract  works complete  and perfect in every 
respect and so as to make good  or otherwise satisfy all claims for damages to the 
property or third parties. 

 
The contractor shall effect the insurance necessary and indemnify the  Employer 
entirely from all responsibility in  this  respect. The  insurance  must  be placed 
with a company  approved  by  the Employer and must be effected jointly in the 
name of the contractor  and the Employer and the policy lodged with the latter. 
The scope  of insurance is to include damage or loss to the  contract itself  till this 
is made over in a complete state. Insurance  is compulsory and must be effected 
from the very initial stage.  The contractor  shall also be responsible for anything 
which  may  be excluded  from damage to any property arising out  of  incidents, 
negligence or defective carrying out of this contract. 

 
The  Employer  shall  be at liberty and is  hereby  empowered  to deduct  the 
amount of any damages, compensations, costs,  charges and  expenses arising or 
accuing from or in respect of  any  such claim  or damages from any sums due or 
to become due to the  contractor. 
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 29. INSURANCE. 
 

Unless otherwise instructed the contractor shall insure the works and  keep them 
insured until the virtual completion of  the  contract  against loss or damage by fire 
and/or earth quake,  flood. The  insurance  must  be placed with a company 
 approved  by  the Employer,  in the joint names of the Employer and the 
 contractor for such amount and for any further sum if called to do so by the 
employer,  the premium of such further sum being allowed  to  the contractor as an 
authorised extra. 

 
Moreover,  the  contractor will be required to  obtain  "Workmans Compensation 
Insurance" from an approved insurance company at his own cost. 

 
Insurance is compulsory and the Contractor shall effect insurance before 
 undertaking construction work and deposit the policy  and receipt for premiums 
paid with the Employer within 7 (Seven) days from the date of issue of work order 
unless otherwise instructed. In  default  of the contractor insuring as  provided 
 above,  the Employer on his behalf may so insure and may deduct the  premiums 
paid  from any money due, or which may become due to the  contractor. The 
contractor shall as soon as the claim under the  policy is settled or the work 
reinstated by the Insurance Company should they elect to do so, proceed with due 
diligence  with the completion of the works in the same manner as though the  fire 
has  not occurred  and  in all respects under the conditions of  the  contract. The 
contractor in case of rebinding or reinstatement after fire shall be entitled to 
extension of time for completion as the Employer may down fit.  

 
30. ACCOUNTS RECEIPTS & VOUCHERS 
 

The  contractor shall, upon the request of the  Employer  furnish them with all the 
invoices, accounts, receipts and other vouchers that  they  may require in 
connection with the works  under  this contract.  

 
If  the contractor shall use materials less than what he  is  required  under  the 
contract, the value of the difference  in  the quantity  of  the  material he was 
required to use  and  that  he actually  used shall be deducted from his dues. The 
 decision  of the  Employer shall be final and binding on the contractor as  to the 
amount of materials the contractor is required to use for any work under this 
contract. 
 

31.  MEASUREMENT OF WORK 
 

The  contractor  will  record the measurements  in  the  approved printed 
measurement books available in the Consultant's office on payment, and submit 
measurements for verification and endorsement of  site Engineer / site 
representative/s of the  Consultant,  if any. The contractor should submit the bill to 
the Consultant with such endorsement. 

 
The  Consultant  shall upon receipt of the bill intimate  to  the contractor  that  he 
requires the work to be  measured,  and  the contractor  shall forthwith attend or 
send a Qualified  Agent  to assist  the  Consultant or  the  Consultant's 
 representative/Employer's Representatives in taking such measurements and 
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calculations  and to furnish all particulars or to give  all  assistance required by 
either of them. 

 
Should the contractor not attend or neglect or omit to send  such Agent then the 
measurement taken by the Consultant or a representative approved by him shall 
be taken to be the correct  measurement of the work. 

 
The Contractor or his Agents may at the time of measurement  take such  notes 
 and measurements as he may require.  All  authorised extra work, omissions and 
all variations made without the Consultant's  knowledge, if subsequently 
sanctioned by him in  writing, with  the  approval  of the Employer shall be 
 included  in  such measurements.  The final measurement should be done within 
 three weeks from the date of completion of work jointly by the  Consultant and/or 
his representative. If the contractor fails to  comply, the measurements taken by 
the Consultant will be final. 
 

32. METHOD OF MEASUREMENT 
 

Unless  otherwise  mentioned elsewhere in  the  tender  document, measurements 
 will be on the net quantities of work  produced  in accordance with upto date rules 
laid down by the Indian  Standard Institution.  In  the  event of any dispute with 
 regard  to  the measurement   of   the  work  executed,  the  decision   of   the 
Consultant/Employer shall be final and binding on the contractor. 

 
33. ACTION WHERE NO SPECIFICATION 
 

In  the  case  of any class of work for which there  is  no  such specification  in 
 Technical Specification, such  work  shall  be carried out in accordance with the 
I.S. specification, and in the event of there being no I.S. specification, then in such 
case the work shall be carried out in all respects in accordance with  the 
instructions and requirements of the Consultant/Employer. 

 
34. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER 

THAT MAY CAUSE INCONVENIENCE TO THE PUBLIC 
 

The  contractor(s) shall not deposit materials on any site  which will  cause 
inconvenience to the public. The Employer/Consultant may require the contractor 
to remove any materials,  which  are considered  by him to be a danger or 
inconvenience to the  public or cause them to be removed at the contractor's cost. 

 
35. Payments 
 

All  bills shall be prepared by the contractor in the  form  prescribed  by  the 
Employer/Consultant. Normally one  interim  bill shall be prepared each month 
subject to minimum value for interim certificate  as stated in appendix herein 
referto. The  bills  in proper  forms must be dully accompanied by detailed 
 measurements in  support of the quantities of work done and must shown 
 deductions for all previous payments, retention money etc. 

 
The  Consultant shall issue a certificate after due  scrutiny  of the  contractors' bill 
stating the amount due to  the  contractor from the Employer and the contractor 
shall be entitled to payment thereof,  within  the period of honouring certificates 
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 named  in these  documents.  In case of delay due to some  reasons  in  the 
processing of such bills for payment, an adhoc advance of 75%  of the  billed 
amount may be paid on the request of  the  contractor for the smooth progress of 
the work. 

 
The amount stated as in appendix, in an interim certificate shall be the total value 
of work properly executed and 75% of  invoiced / assecced value of material 
brought to site for permanent incorporation into the work up to the date of the bill 
less the amount to be retained by the Employer as retention money of these 
conditions  and less installments previously paid under  these  conditions, 
 provided  that such certificate shall  only  include  the value  of said material and 
goods as and from such time  as  they are reasonably, properly and not 
prematurely brought to or placed adjacent  to  the  work and then  only  if 
 adequately  protected against weath or other causalities. 

 
If  the Employer has supplied any materials or goods to the  contractor, the cost of 
any such materials or goods will be progressively  deducted from the amount due 
to the contractor in  accordance with the quantities consumed in the work. 

 
All the interim payments shall be regarded as payments by way  of advance 
 against the final payment only and not as  payments  for work  actually  done and 
completed, and shall  not  preclude  the requiring of bad, unsound, and imperfect 
or unskilled work to  be removed  and  taken away and reconstructed, or re-
erected  or  be considered  as  an admission of the due performance of  the 
 contract, or any part thereof in any respect or the accruing of  any claim, nor shall, 
it conclude, determine or affect in anyway  the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts 
or  otherwise or  in any other way vary or affect the contract. The final  bill shall be 
submitted by the contractor within one month of the date fixed for completion of 
the work or of the date of certificate of completion furnished by the Consultant and 
payment shall be  made by  the Employer within three months from date of receipt 
of  the final bill duly verified & certified by the Consultant. 

 
The Employer/Consultant reserves the right to withhold in part or full payment of 
bills in case of non-compliance/violation of  any terms and conditions stipulated in 
the agreement. The  contractor shall  neither suspend the work nor claim for 
extension  of  time for  non-payment/withholding  of payment on this account  and 
 no interest is also payable on the payment with-held/due. 

 
 
36. Final Payment 
 

The  final bill shall be accompanied by a certificate of  completion  from the 
Consultant. Payments of final bill shall  be  made after deduction of Retention 
Money as specified herein before  of this documents, which sum shall be refunded 
after the  completion of  the defects Liability Period after receiving the  Employer's/ 
Consultants'  certificate that the contractor has  rectified  all defects  to  the 
 satisfaction of  the  Employer/Consultant.  The acceptance  of payment of the final 
bill by the contractor  would indicate  that  he will have no further claim in respect 
 of  the work executed. 
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37. Variation/Deviation 
 

No  alteration, omission or variation ordered in writing  by  the Architect/Consultant 
 shall vitiate the contract. In case of  The Bank/Architect/Consultant  thinks proper 
at any time  during  the progress  of  work to make any alteration in, or addition  to 
 or omission from the works or any alteration in the kind or  quality of  the 
 materials to be used therein,  the  Architect/Consultant shall  give notice thereof in 
writing to the contractor or  shall confirm in writing within seven days of giving such 
oral instructions the contractor shall alter to, add to, or omit from as  the case  may 
be in accordance with such notice, but  the  contractor shall not do any work extra 
to or make any alternations or  additions to or omissions from the works or any 
deviation from any of the  provisions of the contract, stipulations, specifications  or 
contract  drawings  without previous consent in  writing  of  the 
Architect/Consultant  and the value of such extras,  alterations, additions  or 
omissions shall in all cases be determined  by  the Architect/Consultant  and the 
same shall be added to or  deducted from the contract value, as the case may be. 

 
38. Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have  been executed  by the 
authorisation of Employer/Consultant.  Any  such extra is herein referred to as 
authorised extra and shall be made in accordance with the following provisions.  

 
a)(i) The net rates or prices in the contract shall determine  the valuation  of the extra 

work where such extra work is of  similar character  and  executed  under similar 
conditions  as  the  work priced herein. 

 
 (ii)  Rates for all items, wherever possible should be derived out of  the  rates  given in 

the priced BOQ. If in  arriving  at  the contract  sum the contractor have added to 
or deducted  from  the total  of the items in the tender any sum either as a 
 percentage or  proportion, the same percentage or proportion shall apply  to all 
items of works for valuation of variations. 

 
b) The  net prices of the original tender shall determine the  value of  the  items 

 omitted, provided if omissions do  not  vary  the conditions  under which any 
remaining items of works are  carried out, otherwise the prices for the same shall 
be valued under sub-clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/or executed  under similar 

conditions as aforesaid or where the  omissions vary the conditions under which 
any remaining items or works  are carried  out,  then  the contractor shall within 7 
 days  of  the receipt of the letter of acceptance inform the  Architect/Consultant  of 
 the rate which he intends to charge for such  items  of work, duly supported by 
analysis of the rate based on the National  Building Organisation, CPWD or in 
case such is not  available therein,  from  the approved schedule with the  various 
 elements valued at local market price plus 15% ( fifteen percent)  towards profit 
and over heads. 

 
d) Where  extra work cannot be properly measured or valued the  contractor shall be 

allowed day work prices at the net rates  stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district provided that  in either case, vouchers specifying the daily time (and  if 
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required  by  the Architect/Consultant) the  workman's  name  and materials 
 employed be delivered for verifications to the  Architect/ Consultant at or before 
the end of the week following  that in which the work has been executed. 

 
e)  It is further clarified that for all such authorised extra  items where  rates  cannot 

be derived from the tender or from  any  approved  analysis of rate viz; C.P.W.D. 
or N.B.O., the  Contractor shall submit rates duly supported by rate analysis 
worked on  the "Market Rate Basis" for material, labour, hire/running charges of 
equipment and wastages etc. plus 15% towards establishment charges, 
 contractor's overheads and profit. Such items shall  not  be eligible for escalation. 

 
f) Works  Contract Sales Tax, if applicable will also be  considered over and above 

15%. 
 
g) Rates  arrived  at by any of the above methods  and  approved  by  

Architects/Consultants is final and binding on contractor. 
 
39. Substitution 
 

Should  the  contractor desire to substitute  any  materials  and workmanship, 
 he/they must obtain the approval of  the  Employer/ Consultant in writing for any 
such substitution well in  advance. Materials  designated in this specification 
indefinitely by  such term as "Equal" or "Other approved" etc. specific approval of 
the Employer/Consultant has to be obtained in writing prior to execution. 

 
40. Preparation of Works for Occupation and Use on Completion 
 

The  whole  of  the  work will be  thoroughly  inspected  by  the contractor and 
deficiencies and defects put right. On  completion of such inspection the contractor 
shall inform the Employer  that he has completed the work and it is ready for 
inspection. 

 
On  completion the contractor shall clean all windows  and  doors including the 
cleaning and oiling if necessary, of all  hardware, inside  and outside, all floors, 
stair-cases, and every  part  of the  building. He will leave the entire building neat 
and  clean and ready for immediate occupation and to the satisfaction of the 
Employer/Consultant. 

 
41. Clearing Site on Completion 
 

On  completion of the works the contractor shall clear  away  and remove from the 
site all constructional plant, surplus materials, rubbish and temporary works of 
every kind and leave the whole  of the  site and the works clean and in a 
workmanlike  condition  to the satisfaction of the Employer/Consultant. 

 
42. Defects after Completion 
 

The contractor shall make good at his own cost and to the  satisfaction  of the 
Employer all defects, shrinkage,  settlements  or other  faults  which may appear 
within 12 (Twelve)  months  after completion  of the work. In default the Employer 
may  employ  and pay other persons to amend and make good such damages, 
losses and expenses  consequent thereon or incidental thereto shall be  made 
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good  and  borne  by the contractor and such  damages,  loss  and expenses shall 
be recoverable from him by the Employer or may  be deducted by the employer, 
 in lieu of such amending and making good by  the  contractor, deduct from any 
money due to the contractor a sum equivalent  to the cost of amending such work 
and in the event of  the amount retained being insufficient, recover that balance 
from the contractor  from the amount retained together with  any  expenses the 
Employer may have incurred in connection therewith. 

 
43. Concealed Work 
 

The  contractor shall give due notice to the  Employer/Consultant whenever  any 
work is to be buried in the earth, concrete  or  in the bodies of walls or otherwise 
becoming inaccessible later  on, in  order that the work may be inspected and 
correct  dimensions taken  before such burial, in default whereof the same shall, at 
the  opinion of the Employer/Consultant be either opened  up  for measurement at 
the contractor's expense or no payment may be made for such materials. Should 
any dispute or differences arise after the  execution  of  any work as to 
measurements  etc.,  or  other matters which cannot be conveniently tested or 
checked the  notes of  the  Employer/Consultant  shall be accepted  as  correct 
and binding on the contractor. 

 
44. Escalation 
 

The  rate quoted shall be firm throughout the tenure of the  contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation due to 
increase in cost of  materials, labour, sales tax, octroi, etc. 

 
45. Idle Labour 
 

Whatever the reasons may be, no claim for idle labour, additional establishment 
cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

 
46. Suspension 
 

If  the contractor except on account of any legal restraint  upon the  Employer 
 preventing the continuance of the work or  in  the opinion of the Employer shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall  more than once make default, the Employer shall  have  the 
power  to give notice in writing to the contractor requiring  the work to be 
proceeded within a reasonable manner and with reasonable  despatch,  such 
 notice purport to be a  notice  under  this clause. 

 
After such notice shall have been given, the contractor shall not be  at liberty to 
remove from the site of the works or  from  any ground contiguous thereto any 
plant or materials to subsist  from the  date of such notice being given until the 
notice shall  have been  complied  with. If the contractor fails to start  the  work 
within  seven days after such notice  has been given  to  proceed with the works 
as therein prescribed, the Employer may proceed as provided in this clause 
(Termination of Contract by Employer). 
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47. Termination of Contract by Employer 
 

If  the  contractor being a company go into  liquidation  whether voluntary  or 
compulsory or being a firm shall be  dissolved  or being an individual shall be 
adjudicated insolvent or shall  make an  assignment  or a composition for the 
benefit of  the  greater part, in number of amount of his creditors or shall enter into 
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor's firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show  to the reasonable 
satisfaction of the employer that he is  able  to carry  out  and fulfill the contract, 
and if so required  by  the employer  to give reasonable security therefor, or if he 
contractor  shall  suffer execution to be issued, or shall  suffer  any payment under 
this contract o be attached by or on behalf of  and of  the  creditors of he 
contractor, or shall assign,  charge  or encumber  this contract or any payments 
due or which  any  become due  to the contractor, thereunder, or shall neglect or 
fail  to observe  and perform all or any of the acts matters of things  by this 
contract,  to be observed and performed by  the  contractor within three clear days 
after the notice hall have been given  to the  contractor  in manner hereinafter 
mentioned  requiring   the contractor  to observe or perform the same or shall use 
improper materials  or workmanship in carrying on the works, or  shall  in the 
opinion of the employer not exercise such due diligence  and make  such due 
progress as would enable the work to be  completed within  due  tome agreed 
upon, and shall fail to proceed  to  the satisfaction  of the employer after three 
clear days  notice  requiring  the  contractor so to do shall have been  given  to the 
contractor  as hereinafter mentioned, or shall abandon  the  contract,  then and in 
any of the said cases, the Bank may  notwithstanding  previous waiver determine 
the contract by a  notice  in writing  to  the  effect as hereinafter  mentioned,  but 
without thereby  effecting the powers of the employer of the  obligations and 
liabilities of the contractor the whole of which shall  continue  in  force  as fully as if 
the contract, had  not  been  so determined  and  as if the works subsequently 
executed  had  been executed  by   or on behalf of the  contractor  (without 
thereby creating  any  trust  in favour of the  contractor)  further  the employer  or 
his  agent, or servants, may enter  upon  and  take possession of the work and all 
plants, tools, scaffolding, sheds, machinery,  steam and other power, utensils and 
materials  lying upon  premises or the adjoining lands or roads and sell the  same 
as  his own property or may employ the same by means of  his  own servants  and 
workmen in carrying on and completing the works  or by employing any other 
contractors or other persons or person  to complete  the  works,  and the 
contractor shall not  in  any  way interrupt  or  do any act, matter of thing to prevent 
or  hinder such  other contractors or other persons or person employed  from 
completing  and finishing or using the materials and  plants  for the  works when 
the works shall be completed, or as soon  thereafter  as conveniently may be, the 
employer shall give  notice  in writing  to  the contractor to remove his surplus 
materials  and plants and should the contractor fail to do so within a period of 14 
days after receipt by him the employer may sell the  same  by Public  Auction and 
shall give credit to the contractor  for  the amount  so realised. Any expenses or 
losses incurred by  the  employer  in  getting the works carried out  by  other 
contractors shall be adjusted against the amount payable to the contractor by way 
of  selling his tools and plants or due on account  of  work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit. 
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48. ARBITRATION. 
 

All disputes or differences of any kind whatsoever which shall at any time arise 
between the parties hereto  touching or concerning the works or the execution or 
maintenance thereof of his contract or the rights thereof this contract or the 
construction remaining operation or effect hereof or to the rights or liabilities of the 
parties  or arising out of or in relation thereto whether  during or  after 
determination, for closure or breach of the contract  ( other  than those in respect 
of which the decision of any  person is by the contract expressed to be final and 
binding shall  after written  notice by either party to the contract to the  other  of 
them  and to the appointing Authority who shall be appointed  for this  purpose by 
the employer be referred  for adjudication to  a sole arbitrator to be appointed  as 
thereinafter provided. 

 
It  is also a term of the contract that if Contractor(s)  do/does not  make any 
demand for arbitration in respect of  any  claim(s) within  90 days of receiving 
intimation from  Employer/Consultant that  the bill after due verification is passed 
for payment of  a lesser  amount, or he has accepted the payment as per  clause 
 45 whichever  is earlier or otherwise, the Contractor's right  under this  agreement 
to refer to arbitration shall be deemed  to  have been  forfeited  and 
Employer/Consultant shall  be  relieved  and discharged of their liability under this 
agreement in respect  of such  claims. Further, it is agreed that for the purpose of 
 this clause,  such notice is deemed to have been received by the  Contractor(s) 
  within   2  days  of  posting  of  the   letter   by Employer/Consultant  or when 
delivered by hand immediately  after receipt  thereof  by  the Contractor(s), 
 whichever  is  earlier. Further, a letter signed by the officials of 
 Employer/Consultant that  the letter so posted to the Contractor(s) shall be 
 conclusive. 

 
For  the purpose of appointing  the sole Arbitrator  referred  to above,  the 
 Appointing  Authority will send within  30  days  of receipt by him of the written 
notice, aforesaid to the contractor a panel of 3 names of persons who shall be 
presently  unconnected with  the  organisation for which the work is executed 
 from  the following categories of arbitrators. 

 
The contractor shall on receipt by him of the names as  aforesaid select  any  one 
of the persons named to be appointed as  a  sole Arbitrator  and communicate his 
name to the Appointing  Authority within  30  days of receipt by him of the names. 
 The  Appointing authority  shall  thereupon without any delay  appoint  the  said 
person as the sole Arbitrator. If the contractor fails to  communicate such selection 
as provided above within the period  specified,  the  Appointing  Authority shall 
make  the  selection  and appoint the selected person as the sole Arbitrator. 

 
If  the  Employer  fails to send to the Contractor the  panel  of three names as 
aforesaid within the period specified, the contractor shall send to the Employer a 
panel of three names of persons who  shall  all be unconnected with either  party. 
 The  Employer shall on receipt by him of the names as aforesaid select any  one 
of  the person named  and appoint him as the sole Arbitrator.  If the  Employer fails 
to select the person and appoint him  as  the sole Arbitrator within 30 days of 
receipt by him of the panel and inform the contractor accordingly, the contractor 
shall be  entitled  to  appoint one of the persons from the panel as  the  sole 
Arbitrator and communicate his name to the Employer. 
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If  the Arbitrator so appointed is unable or unwilling to act  or resigns  from  his 
appointment or vacates his office due  to  any reason  whatsoever another sole 
Arbitrator shall be appointed  as aforesaid. 

 
The  work under the contract shall, however, continue during  the arbitration 
 proceedings   and no payment due or payable  to  the contractor shall be with 
held on account of such proceedings. 

 
The  Arbitrator shall be deemed to have entered on the  reference on the date he 
issues notice to both the parties fixing the  date of the first hearing. 

 
The  Arbitrator  may from time to time, with the consent  of  the parties, enlarge the 
time for making and publishing the award. 

 
The  Arbitrator  shall give a separate award in respect  of  each dispute  or 
 difference  referred to him.  The  Arbitrator  shall decide each dispute in 
accordance with the terms of the  contract and give a reasoned award. The venue 
of arbitration shall be such place as may be fixed by the Arbitrator in his sole 
discretion. 

 
In all cases, where the amount of claim in dispute is Rs.50,000/- (Rupees  Fifty 
 thousand) and above, the  Arbitrator  shall  give reasons for the award. 

 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half  by each  of the parties, the cost of the 
reference and of the  award including  the fees if any, of the Arbitrator who may 
 direct  to and  by whom and in what manner, such costs or any  part  thereof shall 
be paid and may fix or settle the amount of costs to be  so paid. 

 
The  award of the Arbitrator shall be final and binding  on  both the parties. 

 
Subject  to aforesaid the provisions of the Arbitration  Act.1940 or  any  statutory 
modification or re-enactment thereof  and  the fules  made  thereunder, and for the 
time  being  enforce,  shall apply to the Arbitration proceeding under this clause. 

 
The  Employer and the contractor hereby also agree that  arbitration under clause 
shall be a condition precedent to any right  to action  under  the  contract with 
regard to  the  matters  hereby expressly agreed to be so referred to arbitration. 

 
49. Excepted Matters:  
 

If the disputes or differences pertain to the under noted matters  (called excepted 
matters), the decision in writing of the officer of  UCO Bank designated in and 
signing the contract  documents shall  be final, conclusive and binding on the 
parties. No  arbitration  shall  arise  in such matters except  either  by  mutual 
agreement or under the directions of a competent Court. 

 
i) Instruction 
ii) Transactions with local authorities 
iii) Proof of quality of materials 
iv) Assigning or under letting of the contract 
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v) Certificate as to the causes of delay on the part of the contractor and 
justifying extension of time. 

vi) Rectification of defects pointed out during the defects liability period. 
vii)   Notice to the contractor to the effect that he is not proceeding with due 

diligence. 
viii)  Certificate that the contractor has abandoned the  contract. 
ix)  Notice of determination of the contract by the Employer. 

 
50. SECURITY ARRANGEMENTS 
 

Proper arrangements shall be made to keep all records under  lock and key. 
 

It  shall  be ensured that the contractor provides  for  adequate fences,  watch and 
ward and security of basic materials  such  as cement and steel etc. 

 
Movement  of material, stores and plant, especially of  those  in which  the Bank 
has got a financial interest or those  which  influence  progress  of work, shall be 
strictly  controlled  Checks shall be exercised at gate (entrance and exit shall be 
preferably through one gate only). 

 
When  the work is completed and handed over to the use,  the  responsibility of 
proper security arrangements shall rest with  the users. 

 
51. WORKING HOURS.  
 

Site  Office  working  hours shall normally be fixed  as  may  be prevailing in the 
locality. 
 
Normally  no  construction work of  important  structural  nature shall  be carried 
out on Sundays, Holidays and during nights.  In exceptional  circumstances, 
however, the work may be carried  out with prior approval of the Site Engineer 
who shall depute  supervising staff to be present on the occasion. 
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APPENDIX HEREINBEFORE REFERED TO 
 
CLAUSE  : 
 
45. Defect liability period    : 12 months from the date of 

completion of work. 
 
39. Period of final measurement  : 1 month from the date of completion  

of work. 
 
13. Date of commencement  : 7th days from the date of issue of  

work order.  OR 
Handing over the site  Whichever is 
later. 

 
13. Time of completion   : 30 calender days from the date of  

commencement of work. 
 
38. Value of works for interim    

certificate.    : Rs. 2,00,000.00 
 
38. Period for honouring Interim 

certificate.    : 07 Days. 
 
14. Liquidated damages   : 1.00% of the estimated amount at  

the Rate of shown in the Tender  per  
week subject to a ceiling of 10.0% of 
 the  accepted   contracted sum. 

 
38. Installment after the issue  : 50 % of the total S.D. retained of  

completion certificate 
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SPECIAL CONDITIONS 
 

C O N T E N T S 
 
---------------------------------------------------------------------------------------------------------------- 
D E S C R I P T I O N    CLAUSE No.   Page No. 
---------------------------------------------------------------------------------------------------------------- 
 
Inspection by Technical Examiner    1    45      
 
Register of work      2         45 
 
Submission of R.A. Bill     3         45 
 
Adjustment of Error      4   45 
 
Land for contractors establishment   5   45 
 
Water        6   46 
 
Power        7   46 
 
First-Aid Facilities      8   46 
 
Fire Fighting Arrangements    9   46 
 
Reports and Returns     10   47 
 
Site Book       11   47 
 
Rates all inclusive      12   47 
 
Sales Tax on works contract    13   47 
 
Income Tax       14   47 
 
Item rate tender      15   47 
 
Completion Inventory     16   48 
 
Guarantee       17   48 
 
Possession prior to completion    18   48 
 
Completion Drawings, and Photographs   19   48 
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A N N E X U E S 
 
 
 
 

C O N T E N T S 
 
---------------------------------------------------------------------------------------------------------------- 
D E S C R I P T I O N   ANNEXURE No.   Page No. 
---------------------------------------------------------------------------------------------------------------- 
 
 
Proforma of Bills    Annexure - I     49  
 
Proforma of Extension  of time  Annexure - II      50 
 
Proforma of Hindrance Register  Annexure - III       52 
 
Proforma of Site Order Book  Annexure- IV   53 
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S P E C I A L     C O N D I T I O N S 
 
CL.1. INSPECTION BY TECHNICAL EXAMINER. 
 

The proposed work covered under this tender is subject to   inspection by the 
Chief Technical Examiner / Technical Examiner or by an officer of the Vigilance 
cell of the Authority on behalf of the Owner/Employer/Architects/Consultants. The 
contractor shall be required to extend all assistance and facilities for such 
inspections. 

 
CL.2. REGISTERS OF WORKS. 
 

The contractor will be required to maintain the registers at site of work and should 
produce the same for inspection of Architects/ Consultants/ Owner/ Employer 
whenever desired by them.  Typical proforma are enclosed. Refer Annexure-XV. 

 
CL.3. SUBMISSION OF R.A. BILLS. 
 

The Contractor will have to submit their running account bills in printed forms 
shown in annexure-IV. 

 
CL.4. DISCREPANCIES AND ADJUSTMENT OF ERRORS.  
 

The  several documents forming the  contract are to be  taken  as mutually 
explanatory  of one another,  detailed  drawings  being followed   in  preference  to 
small scale  drawings  and  figured dimensions in preference to scaled 
dimensions. 

 
In  the case of discrepancy between schedule of  quantities,  the specifications 
and/or the drawings, the following order of reference shall be observed; 

 
a). Description in the schedule of items and Quantities. 
b). Technical specifications. 
c). Drawings 
 

If there are varying  or conflicting, provisions made in any  one document forming 
part of the contract, the accepting shall be the deciding authority with regard to the 
intention of the document. 

 
Any error in description, quantity or rate in schedule of Quantities or any omission 
there from shall not vitiate the contract or release  the  contractor from the 
execution of the whole  or  any part  of the works comprised therein according to  
drawings  and specifications or from any of his obligations under the contract. 

 
CL.5. LAND FOR CONTRACTORS ESTABLISHMENT. 
 

For  the  purpose  of construction  of  contractor's  store-yard, godowns, site office 
and ancillaries, the contractor may  utilise portion of the land belonging to the 
employer at such location as would  not   interfere with the execution of the works. 
For  all these,  the  contractor shall have to obtain  permission  of  the 
Architects/Consultant/Owner/Employer.  The contractor  shall  for this  purpose 
submit to the  Architects/Contractor/Owner/Employer for his approval a plan or 
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plans of the proposed layouts for  the site facilities. The Architects/Consultants 
reserves the right to alter  and modify the contractor's proposal as he may  deem 
fit. the  contractor  may arrange at his own cost lands for  the  said purpose  from 
municipalities, local bodies, or other  authorities if so required on terms as they 
may prescribe but this is subject to approval of Architects/ 
Consultant/Owner/Employer. 

 
CL.6. W A T E R. 
 

The rates quoted by the contractor shall include all  expenditure for  providing all 
the water for the full contract  required  for the works, including that or the work 
people and all staff on the site.  He shall make his own arrangement for the supply 
 of  good quality water suitable for use in the works and the work  people. He shall 
obtain municipal connection and all charges for  connection  shall be borne by 
him. If municipal water is not  available or inadequate, be shall make other 
arrangements like sinking tube wells,  making bore wells, or transport from out 
side by  tankers or any other suitable means entirely at his cost, and no separate 
payment for the same will be made. 

 
CL.7. P O W E R. 
 

The Contractor shall at his own cost arrange for necessary  power for construction 
and lighting for the entire period of  contract. If power is available in the area, the 
contractor shall make  his own  arrangement  to obtain necessary  connections, 
 maintain  an efficient service of electric lights and power and shall pay  for all 
requisite charges for the same. 

 
The  Owner/Employer, as well as the  Architects/Consultant  shall give all the 
recommendations necessary to obtain power and  water connections from the 
concerned authorities, but the responsibility for obtaining the same shall rest with 
the contractor. If  any other  contractor, appointed by the employer, is required to 
use water  and  power, he shall be allowed to use the same  and  make temporary 
connections from the supply arranged by the  contractor at  rates  and terms that 
may be mutually agreed  upon  by  both, failing which, at rates, terms and 
conditions that may be decided by  the  Architect/Consultant/Owner/Employer will 
be  final  and binding upon him. 

 
CL.8. FIRST - AID - FACILITIES. 
 

The Contractor shall at his own expense arrange to ensure availability  of medical 
attendance promptly when necessary.  He  shall provide  properly equipped first 
aid station In-Charge of  qualified person at suitable location within easy reach of 
the workmen and  staff.  The contractor shall also provide for  transport  of serious 
cases to the nearest hospital.  

 
CL.9. FIRE FIGHTING ARRANGEMENTS. 
 

The  Contractor  shall at his own expense  provide  at  suitable, prominent  and 
easily accessible places requisite number of  Fire Extinguishers  and Buckets, 
some filled with sand and  some  with water. 
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CL.10. REPORTS AND RETURNS. 
 

Contractor shall maintain at site daily records of progress  with regard to the works 
carried out, labour engaged and  construction equipment deployed. These will be 
used as the basis for  preparation of fortnight returns which are to be submitted to 
Architect/ Consultant/Owner/Employer regularly in the Progress Report forms. 
These daily records shall be made accessible to  the  Architect/ Consultant/ 
Owner/Employer  as and when required by him.  Enlarged photographs  are also 
to be submitted as and when advised by  the Architect/Consultant/ Owner/ 
Employer. 

 
CL.11. SITE  BOOK. 
 

For  the  purpose of quick communication  the  contractor  should maintain and 
preserve at site a book with machine numbered  pages in  triplicate. Any 
instruction/advice given and recorded in  the site order book by the 
Architect/Consultant/Owner/Employer  shall be considered as a notice served on 
the contractor.  

 
CL.12. RATES ALL INCLUSIVE. 
 

The  rates shall be inclusive of all duties and taxes, turn  over tax,  excise duty, 
octroi and any other tax, duty or levy  levied by the Central Government, State 
Government, and local  Authority including  Value  Added tax / Sales Tax on 
Work's  Contract.  The rate  quoted shall be deemed to be for the finished item of 
work to  be  measured at site, and shall be inclusive of cost  of  all materials, 
labour,  transport, constructional  plant  and  other services  like water, power and 
all that is necessary to  confirm to the general conditions, special conditions and 
all other terms and  conditions embodied in the contract and all  incidentals  so far 
as the necessity for providing the same is specified in or is reasonable inferred 
from the contract, as also all overheads  and profits. The Bank will not entertain 
any claim whatsoever in this respect. 

 
CL.13. SALES TAX ON WORKS CONTRACT. 
 

The  rates quoted shall also be inclusive of sales tax  on  works contract as 
applicable at the time of tender. However, the  sales tax  on works contract shall 
be deducted at source at  prevailing rate from the bills or as prescribed by the 
Govt. of Orissa  from time to time. 

 
CL.14. INCOME TAX. 
 

This  shall  be  deducted at source as per  rules  at  prevailing rates, unless 
certified if any, for deductions at lesser rate  or nil deduction is furnished from 
appropriate authority. 

 
CL.15. ITEM RATE TENDER. 
 

The tenderer should note that the tender is strictly on the item-rate basis and his 
attention is specially drawn to the fact  that the  rate  for each individual item 
should be  correct,  workable irrespective  of the quantity actually done 
notwithstanding  the quantity  stated  in the schedule of quantities.   
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CL.16. COMPLETION INVENTORY. 
 

The  contractor, while reporting completion should  also  furnish inventory of all 
fittings / fixture fixed by him in the work. 
 

CL.17. GUARANTEE. 
 

Wherever the tender provides for submission of a specific guarantee to keep any 
specialised work efficient and trouble free for a specific period, the same shall be 
submitted from the specialised agency  along  with a counter guarantee by  the 
main  Contractor engaged for the work. The specialised agency and the main 
contractor  shall  furnish  the guarantee as mentioned  above  on  non-judicial 
stamp papers of appropriate values. If the Contractor is required to submit 
guarantee/guarantees for any item/items for  a period  of more than 12 months, 
the guarantee/guarantees in  case of those items shall remain valid even after 
expiry of the defect liability period of 6 months as stipulated in the contract. 

 
CL.18. POSSESSION PRIOR TO COMPLETION 
 

The  Employer shall have the right to take possession of  or  use any  completed 
or  partially completed part of  the  work.  Such possession  or  use shall not be an 
acceptance of  any  work  not completed in accordance with the contract 
agreement. 

 
CL.19.COMPLETION DRAWINGS, AND PHOTOGRAPHS 
 

The  contractor,  while reporting on completion  of  their  work, shall furnish along 
with to the Consultant:-i) "as done"  completion drawing of services viz; 
sanitary/plumbing, electrical  work etc.  on ammonia prints, ii) inventory of all 
fittings  fixed  by him  in  the work, & iii) Enlarged completed photographs  of  the 
work. 
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ANNEXURE - I 
 

PROFORMA OF BILLS 
 
Name of the contractor/ Agency  : 
 
Name of the work    : 
 
Sr. No. of this Bill    : 
 
No. and date of previous  Bill  : 
 
Reference to Agreement No.  : 
 
Date of written order to commence : 
 
Date of completion as per agreement : 
 
------------------------------------------------------------------------------------------------------------------ 
Sl. Item Unit  Rate as per tender        upto previous R/A Bill      upto date (gross) 
No. Descr-      Rs.        Qty.    Amount        Qty.               Amount       Qty.       Amount  
       iption                                    Rs.                                     Rs.                           Rs. 
1       2   3       4           5           6                   7 
----------------------------------------------------------------------------------------------------------------   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
-------------------------------------------------------------------------- 
 
NOTE :- 
 
1). If part rate is allowed for any time, it should be  indicated with  reasons for allowing 

such a rate. 
 
2. If adhoc payment is made, it should be mentioned specifically. 
 

------------------------- 
 ( Net value sine (       ) 
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 ANNEXURE - II 
 

PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERIOD. 
 
1. Name of Contractor     : 
 
2. Name of the work as given  

in the agreement    : 
 
3. Agreement No.     : 
 
4. Estimated tender amount   : 
 
5. Date of commencement of work  : 
 
6. Period allowed for completion 

of work as per Agreement   : 
 
7. Date of completion stipulated  

in agreement     : 
 
8. Period for which extension of time 

has been given previously   : 
 
9. 1st Extension vide Architect's / Bank's letter 
 

No.  dated   Month   Days 
 
10. 2nd Extension vide Architect's/ Bank's letter 
 

No.  dated   Month   Days 
 
11. 3rd Extension vide Architect's /Bank's letter. 
 

No.  dated   Month   Days 
 
12. 4th Extension vide Architect's/ Bank's letter 
 

No.  dated   Month   Days 
 

Total Extension previously given.  : 
 
14. Reasons for which extension have been 

previously given ( copies of the previous 
application should be attended).  : 

 
15. Period for which extension is applied for : 
 
16. Hindrances on account of which extension is 

applied for with dates on which hindrances 
occurred and the period for which theses are 
likely to last.      : 
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a. Serial No.      : 
 
b. Nature of hindrance    : 
 
c. Date of occurrence    : 
 
d. Period for which it is likely to last  : 
 
e. Period for which extension required for  

Reference to item (e) above   : 
 
f. Net extension applied for   : 
 
g. Remarks, if any     : 

 
 
17. Details of extra work and the amount involved : 
 
18. Details of extra work and the amount involved. : 
 
19. Total value of extra work    : 
 
20. Proportionate period of extension of time 

on estimated amount put to tender   : 
 
21. Total extension of time required for 11 & 12 : 
 
22. Submitted to the Architects / Bank    : 
 
 
 
 
 

Signature of Contractor 
 
 
Date : 
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ANNEXURE - III 
 

PROFORMA OF HINDRANCE REGISTER 
 
Name of work :     Date of state of work: 
 
 
Name of contractor:     Period of completion: 
 
 
Agreement No.:     Date of completion: 
 
------------------------------------------------------------------------------------------------------------------ 
Sr.     Nature of      Date of           Date of which           Period of    Signature  Remarks 
No.   hindrance     occurrence      hindrance was         hindrance  S E/PE 
                             of hindrance    removed             
------------------------------------------------------------------------------------------------------------------ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
---------------------------------------------------------------- 
 
SE = Site Engineer 
 
PE = Project Engineer 
 
 
 
 
 
 
 



 54

ANNEXURE-IV 
 

PROFORMA OF SITE ORDER BOOK 
 
Name of the  
 
Date of Commencement  
 
---------------------------------------------------------------------------------------------------------------- 
Sr. Remarks/    Dated initials   Initials of            Action       Dated          Remarks  
No. Instruc-      of Site              the contractor    taken        initials         of the 
      tions of       Engineer/        for having           with           the site       Architects 
     the site       Architect        received the          date           Engineer   PMC/C.C. 
     Engineer/                          instructions       Officials 
     Architect 
--------------------------------------------------------------------------------------------------------------- 
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TECHNICAL SPECIFICATION FOR THE ELECTRICAL WORKS 
 
1. All  installations  shall  comply with the  requirements  of  the Indian Electricity 

Rules, 1956, as amended from time to time  and as per relevant laws of National 
Electrical Code, 1985. 

 
2. All  materials  to be arranged by the contractor for use  in  the work  must  be got 

approved from the Engineer-in-Charge  well  in advance before these are actually 
used on the work. 

 
3. Bad workmanship is liable to be rejected in to-to. 
 
4. All  repairs and patch work shall be neatly carried out to  match with  the original 

finish and to the entire satisfaction  of  the owner/Architect. Any damages to the 
building due to execution  of work shall have to be made good immediately by the 
contractor  at his own cost. 

 
5. The  contractor shall make his own arrangements for  storing  the materials  and 

 watch & ward at his own cost, even  for  the  installation till the date of completion 
and handing over the site. 

 
6. The  contractor shall make his own arrangement his own  cost  for general and 

electrical tools and plants required for the work. 
 
7. All debris due to the electrical works shall be removed and  site shall  be cleared 

by the contractor as soon as the work  is  completed. 
 
8. Wiring  conduit routes shall be marked at site fist and  get  approved from the 

Engineer-in-Charge before the commencement of the actual work. 
 
9. The  work shall ordinarily be carried out according to the  drawings  supplied with 

the schedule of work at the time of award  of work, subject to any change made by 
the Engineer-in-Charge. 

 
10. All the materials to be used on the work shall conform to one  of the following 

specifications in order of priority. 
 
a)  The  materials  should  conform to  ISI  Specifications  and should be ISI marked 

wherever available. 
 
b)  If  materials to be used are not covered by any one  of  the above  specifications, 

 it  should  be  get  approved  from   the Owner/Architect. 
 

Unless  otherwise  mentioned in the schedule  of  work,  the contractor  shall use 
the Materials in the work according to  the LIST  OF  SUGGESTED 
 MANUFACTURERS' enclosed  with  the  CONTRACT DOCUMENT. 

 
In  case the particular make of material mentioned  are  not available  at the time 
of execution of the work, the  alternative make  of  materials has to be approved 
 from  the  Bank/Architect before its use. 
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11.  The  rates  quoted shall include cost of for  service  connection charges,  the  cost 
 of metering connection,  PVC  cables,  cable sockets etc. unless-otherwise 
mentioned. 

 
12. Distribution  wiring shall include circuit wiring. No extra  payment shall be made for 

circuit wiring unless-otherwise mentioned. 
 
13. Rates  quoted for point wiring of PVC wires on surface shall  include  cost  of 

switches, ceiling roses etc. on wooden  board  or partly  concealed  as stated in 
the Schedule of items.  No  extra cost for switches, ceiling roses, boards etc. shall 
be allowed. 

 
14. Rates  quoted for point wiring in surface conduit/concealed  conduit  will include 

switches, ceiling roses etc. on M.S. Board  as specified. No extra cost for 
switches, ceiling roses, boards etc. shall be allowed. 

 
15. The  rates for erection of ceiling fan and  fluorescent  fittings must  include  the 

cost of supplying down rod  as  necessary  and flexible  wires,  connection 
 charges, fixing  of  regulator  and testing  etc. unless-otherwise mentioned. If 
necessary fans  with down rod and fittings may be supplied by the employer. 

 
16. The rates for plug socket point wiring shall include the cost  of socket-outlet,  plug 

top and control switch in box and  necessary connection charges including 
earthing as specified. 

 
17. The rates or fittings shall include cost of supply and fixing  of fittings, lamps, etc. 

and connection and testing charge. 
 
18. The  rates  for  cable-laying shall include  the  cost  of  cable trenches with tiles, 

sands etc. and also the cost of saddle clamp  (incase of surface wiring) providing 
G.I. pipes under road crossing, drain etc. necessary clamps etc. 

 
19. The rates for cable joining shall include the cost of labour  and materials including 

land, cable box clamp etc. 
 
20.  The  rates for earthing shall include the cost of jointing  earth wire  with  busbar by 

means of cable sockets, etc.  and  cost  of earthing with specified earth wire. No 
deviation from the  specification  for  earthing  work including earth  stations  will 
 be accepted. Cost of required caution notices should be included  in the rates of 
earthing. 

 
21. The  wiring includes painting of installations with two coats  of approved  paints, 

 and painting should match  with  the  interior decoration  of  wall and ceiling. No 
extra  charge  for  painting shall be entertained. 

 
22. General spirit of the technical specification and method of measurement shall be 

as laid down in the latest addition of I.S. code of  practice.  Rates quoted for all 
items shall include  for  the cost  of supplying, labour and materials fixing  and/or 
 erection complete with all the appliances necessary for the proper  execution and 
carrying out of the work to the truest sense of  drawing and specification though 
this may not be mentioned in  particular item of work in the schedule of items. 
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23. All  materials,  fittings, appliances etc. used in  the  External shall confirm to 
relevant Indian Standard Specification/R.E.C.  Specification  and  construction 
  Standard wherever  these exists. All the materials used shall be  got  approved 
by the Architect/Owner prior to actual use. 

 
DEFINITIONS: 
 
Distribution Wiring: 
 

This  shall  include all works necessary from  final  sub-circuit wiring from a way of 
Branch Distribution Board/Connectors Box  to the  point of utilisation of the 
Electricity/Load to  be  applied for the wiring of light, fan or plug point etc. No extra 
 payment will be made for circuit wiring. 

 
Fan Point: 
 

Distribution  wiring from connector box/fixture, (for looping  in system)  to  ceiling 
rose at the other end and  also  the  switch wiring  either  from connector box or 
from any  other  source  as decided  by Architect/Consultant/Owner/Employer. The 
point  shall be  complete  with a ceiling rose, a switch and  regulator  Board 
suitable to accommodate regulator. 

 
Light Point: 
 

Distribution  wiring from connector box or another  fixture  (for looping-in-system) 
 to ceiling rose/holder/bracket at  the  other end  and  also  switch wiring from 
connection box  or  any  other source as decided by the 
Architect/Consultant/Owner/Employer. 

 
The point shall be completed with a switch, circuit wiring batten holder, bracket 
block for light fitting, ceiling rose etc. 

 
5A, 250 V.3 Pin Plug Point: 
 

Necessary wiring from nearest connector box/B.D.B. to 3 Pin  Plug with  1 x 14 
SWG G.I. wire or 1 x 16 SWG Copper wire drawn  along with  the wiring as a part 
of wiring and shall be  complete  with supply and fixing 3 pin socket outlet with at 
incoming side. 

 
3 Pin 250 V, 10/15A Power Plug Point: 
 

Necessary wiring to 3 Pin 10/15A power point from a separate  way of B.D.B./Main 
Switch including supply and fixing socket, switch, 1  x 16 SWG Copper / 1 x 14 
SWG Copper wire continuous earth  and suitable sheet metal boards. 

 
LOOP-IN-JUNCTION BOX 
 

The  junction boxes shall be drip-proof type and dust and  vermin proof 
construction fabricated from 16mm thick sheet steel or seasoned  teak wood 
board having internal dimensions of 200 x 150  x 100 depth for single phase 
distribution system with bakelite  top cover with brass screw. 
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WORKMANSHIP AND INSTALLATION WORK. 
 

The  workmanship  shall  be of Good commercial  quality  and  all supply  material 
and installation work shall be completed to  the full satisfaction of the 
Consultant/Bank. 

 
METHOD OF MEASUREMENT 
 

Unless  otherwise mentioned in the schedule of quantities,  measurement will be 
on net quantities of work produced. In the  event of  any dispute with regard to the 
measurement of  work  executed the  decision of the Consultant/Bank shall be 
final, and  binding to the contractor. 

 
CONDUIT WIRING 
 

All  conduit  shall  be conforming IS:1653-1972 or  B.S.  31  and finished  with 
galvanized or stove enameled surface. All  conduit accessories  shall  be 
 conforming to IS:  4557-PART-II  and  the threaded type. Conduit less than 19 
mm in dia meter shall not  be used.  All conduit shall be of 16 Gauge upto 30 mm 
and  14  Gauge above 30 mm size. 

 
The  conduit  for  each circuit shall be  erected  complete  with necessary bushes 
before drawing in of any wire T.W. spacer of  10 mm  thick  shall be used between 
the conduit  saddle  and  fixing surface.  The  saddle shall be fixed at an interval of 
 not  more than 750 mm apart for vertical run and 600 mm apart for  horizontal run. 

 
WIRES 
 

Unless  otherwise mentioned in the schedule of  quantities,  only single  core 
PVC/Polythene insulated cable consisting of  single/ multi strand copper conductor 
shall be used for wiring in conduit system. 

 
EARTHING. 
 

All  exposed  metal parts of the electrical equipments  shall  be connected  to earth 
electrodes by not less than two separate  and  distinct  earth connection in 
accordance with Indian  Electricity  Rules,  and  the relevant Indian Code of 
 practice  for  earthing 3043-1966. 

 
EARTH ELECTRODE 
 

The  earth  electrode shall be G.I. pipe `B' class having  50  mm internal diameter 
3 Mt. long in one single pipe with holes 12  mm dia. on all sides at 150 mm center, 
upto a minimum height of  2.5 Mt.  from bottom and two holes 15 mm dia. at 100 
mm from the  top end to receive a 76 mm (3") long G.I. bolt, double nutes, 
washers and complete with wire-mesh funnel. No joints will be allowed  in the 
earth electrode. The electrode shall be driven at least 2 Mt. clear from masonry 
structure and the distances between two  electrode shall be not less than twice the 
length of the electrode. A masonry  inspection  pit of size 600 mm x 600 mm x 
 150  mm  deep shall  be built with 125 mm thick cement mortar (6:1) brick  work 
both inside and outside plastered 20 mm thick and neatly cemented 1.5 mm thick, 
inside top and outside around the top of the  earth pipe,  so that the top of the G.I. 
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pipe is 250 mm below  the  finished ground level and the opening on top shall be 
provided with G.I. manhole with C.I cover fixed flush with the outside finished 
ground level. 

 
4.0  SPECIFICATION FOR PVC SYSTEM OF WIRING: 
 
4.1  H.W. Battens for Distribution wiring shall be from 1st class well seasoned hard 

wood free from knots and saps. 
 

Battens shall be 13mm thick and wide enough to accommodate  total number of 
wire placed patalled on horizontal or vertical run. 

 
4.2 The Batten shall be secured to ceiling/wall with Deto fix. Spacing of  screws  shall 

not exceed 450mm and 600mm for  horizontal  and vertical run respectively. 
 
4.3  The  wiring  shall  be done with good workmanship  and  neat  appearance. 
 
4.4  All Batten joints shall be half lapped or dove tailed. 
 
4.5 The  size  of  regulator board shall  sufficient  to  accommodate switches  for light, 

fan, fan regulator plug that are to be  controlled from the board. 
 
4.6 Back sides of T.W. materials shall be painted in with 2 coats  of black 

 anticorrosive  paint to present  moisture  ingress  before fixing on wall. 
 

The fronts shall be highly polished with clear shellac varnish of approved quality in 
2 coats. 

 
4.7  Flat head Brass coated pins with link clips (made of at least  27 SWG thick soft 

aluminium sheet) shall be used to fasten PVC wires on wooden batten. 
 
4.8 Total  wiring  length (except wiring on the switch  or  regulator board) shall be 

painted with 2 coats of synthetic enamel paint of approved colour and quality. 
 
4.9 Mechanical Protection: 
 
a)  Wiring/Cables passing through wall shall be through a  protective tube to prevent 

any possibility of cables coming in contract with wall. 
 
b)  All wiring/cables passing through floor shall be through suitable G.I.  conduit  upto 

 a height of 1.5m and shall  be  flush  floor below. 
 
5.0  Conduits used shall be heavy gauge type, threaded and coupled and with 

marker's labelat the end of each standard length. 
 
5.1  Conduit fittings like bend, trees, couplers, etc. shall be inspection type made of 

pressed M.S. or Malleable C.I. 
 
5.2  The fittings shall either be black stove enamelled or  galvarised with zinc both 

outside and inside. 
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5.3  Conduits  on surface on wall/ceiling shall be secured with  screw and  phil plug 
and spaced not more than 0.77m apart for  vertical run and 0.6m for horizontal 
run. 

 
5.4 When  conduit run on exposed beams/truss, clamps mode 25mm x  2mm iron  flat 

having suitable holes to receive fixing screws  to  be used. 
 
5.5 Lighting  and Power cables shall be drawn through  separate  conduits. 
 
5.6 The Conduit System shall be electrically and mechanically continuous through out 

its length as per I.E.E. Regulations. 
 
6.0  Cables  for medium pressure system shall be laid in under  ground with brick/pipe 

protection as indicated. 
 
6.1 Cables shall be terminated with compression gland. 
 
7.0 R.C.C.   B.S.  shall  be  current  operated  type  as  per   I.S. 12640/1988. 
 
8.0  The system shall be effectively connected to the General Body  of Earth. 
 
8.1 The Earth Electrode shall be placed in position by the Contractor only after the 

inspection of excavated holes. The excavated  area around  the electrode shall be 
back filled with loose soil,  then properly rammed and consolidated by adding 
water. 

 
8.2  Each lead shall be mechanically protected with suitable G.I. pipe and  filled with 

approved Brand bituminous compound for  hermetically sealing. 
 
9.0  All Bus-Bar Chambers shall be fabricated from No.16 SWG sheet, in run proof 

totally enclosed chamber on angle iron frame. 
 
9.1 The Bus-Bars shall be made from Aluminium flats having sufficient area. Neutral 

section shall be at least 50% of phases. 
 
9.2  The  Bus-Bar  chambers shall be rust proof with  stove  enamelled paint finish and 

separate earth bolt and nut. 
 
9.3  Incoming  and outgoing switches to be mounted in  tier  formation below or above 

the chamber in a compact design. 
 
10.0 Brass Bracket: Swan neck brackets shall be made from heavy  gauge brass tubing 

duly polished and having projection of 227mm. 
 
10.1 Base plates and holders shall be properly screwed at both ends. 
 
 10.2 Normally  swan  neck type is acceptable but other shapes  may  be used on prior 

approval. 
 
11.0 All  fittings and accessories for internal/external  wiring  supplied  by the Contractor 

shall be fixed in the manner decided  by Architect/Consultant/Owner/Employer. 
 



 61

11.1 All  light fittings shall be complete with choke, starters,  lamp holder, pre-wired in 
manufacturer's factory and with all accessories  and  fixing arrangements as 
necessary for  completing  the installation. 

 
11.2 The  ballast for fluorescent fittings shall be of high P.F.  compensating  type  and 

suitable for heavy duty.  In  addition  P.F. Improvement capacitors to be 
incorporated. 

 
METHOD OF MEASUREMENT 
 

All  stove  enameled black M.S. conduit,  C.I.  conduit/pipe  and rigid  PVC 
 conduit shall be measured for net length as  laid  or fixed  cover all fitting. Bonds, 
elbows, tees, etc. shall not  be paid separately. 

 
Installationable  measurement will be based on length from  gland to gland with an 
allowances of 300 mm from able entering  fitting and  accessories and one linear 
meter for cable  entering  switch boards. 

 
Unless otherwise mentioned in the schedule of quantities measurement will be on 
net quantities of work produced. In the event  of any dispute with regard to the 
measurement of work executed,  the decision of the Consultant/Engineer-in-
Charge shall be final  and binding to the Contractor. 

 
Thimbles  are to be provided wherever required without any  extra charge of 
cables terminations of size 16 Sq.mm. above. 

 
The adopter boxes are to be made up of not less than 16 SWG thick M.S. sheet. 

 
Where  unless  specified, the G.I. boxes should be  600  mm  deep (inside). The 
brass batten holders/angle holders should be of  as per ISI specifications and ISI 
approved. 

 
The  work shall comprise of entire labour  including  supervision and  all materials 
necessary to make a complete installation  and such test as commissioning may 
be required to give a satisfactory working installation to the satisfaction of the 
company. 

 
All  necessary safety features required as per various  statutory authorities  for the 
entire installation of work shall  be  taken into  consideration by the contractor and 
work to be carried  out accordingly. 
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SUGGESTIVE LIST OF MATERIALS AND THEIR MANUFACTURERS 
 
 
ELECTRICAL  
 
ITEM        MAKE/BRANDS 
 
1.  Switch fuse with H.R.C. fuse   ALSTOM/L&T/SIEMENS 
         
 
2. Switch fuse with rewireable type fuses ALSTOM/ENGLISH ELECTRIC/ 

CROMPTON/L&T/SIEMENS 
 
3. Isolator      ALSTOM/ENGLISH ELECTRIC/ 

CROMPTON/L&T/SIEMENS 
 
4. Splitter Switch             -do- 
 
5. Iron clad change-over switch          -do- 
 
6. 1.10 K.V. grade PVC insulated  CCI/GLOSTER/NICCO/ 

armored aluminium cables, STI PVC FINOLEX 
 
7. a) 440 V/1.10 K.V. grade PVC insulated & FINOLEX/ANCHOR/HAVELS 

un sheathed/copper wire, PVC insulated  
and flexible cords FR & HR PVC 

 
8. Steel conduit pipes and Accessories   

Black enameled    1st class as per I.S.9537  
Part-II,    1981    (Pipe  
samples  to be  approved)  
1st class G.I. Pipe. 

 
Galvanized 

-do- 
 
9. PVC/Polythen pipes    1st class pipe  (Heavy Type) 
 
10. G.I. Pipe      -do- 
 
11. 30A/60A  DP molded Isolating switch ANCHOR/G.E.C./L&T 
 
12. Miniature Circuit Breaker/M.C.B. Type MDS/L&T/SIEMENS/LEGRAND 

Isolator with factory made D.B. 
Board      

 
13. Voltmeter/Ammeter/Selection switch L&T/AE 
 
14. 15 Amp./5 Amp. piano key type switch ANCHOR/CONA 

& Flushed type plug socket 
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15. Ceiling Rose/Angle Holders   ANCHOR/CONA 
 
16. Telephone Wire Holder   FINOLEX/DELTON/ANCHOR/ 

INCAB/NETCO 
 
17. Luminous indicating type buzzer  ANCHOR/HAVELS 

with cancellation push 
 
18. Buzzer      HAVELS-C RABTREE-ATHENA 
 
19. 15 Amp./5 Amp./plate type modular   -DO-      -DO- 

switches and sockets over PVC/GI. 
metallic boxes 

 
20. Call bell/Alarm bell    ELLORA/ANCHOR 
 
21. Bulk head light fittings    G.E.C./COMPTON/BAJAJ/PHILIPS 

 
 
22. Flourescent & M.V. light   Phillips/G.E.C./Bajaj/CROMPTON 

 
 
23. Ceiling Fan     G.E.C./Crompton/KHAITAN/ 

USHA/ANCHOR/ALMONARD 
 
24. Exhaust Fan     G.E.C./CROMPTON/KHAITAN/ 

USHA/ANCHOR/ALMONARD 
 
25. Paint      Shalimar/Jenson & Nicholson/British  

paint/Tata 
 
26. Mirror Optics Lights    Phillips/ECG/Decon/Anchor/Oasis 
 
27. Compact Florescent Light   Phillips/Crompton Greeves 
 
28. 150KVA, 11/0.4 KV    OEU/KT PVT. LYD/ALPHA 

DYN-11, ONAN Type cooling 
 
29. Data wire & Assoceries   D-Link/SYSMAX 
 
30. Automatic A.C. starter   GEC/L&T 
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SCHEDULE  OF  RATES. 
 
1. The  Schedule of Rates shall be read with all the other  sections  of this tender. 
 
2. The tenderer shall be deemed to have studied the drawings, specifications and 

details of work to be done within the time schedule attached  and to have 
acquainted himself of the  conditions  prevailing at site. 

 
3. The  quantities shown against the various items are only  approximate and may 

vary to any extent individually. No extra shall  be entertained whatsoever. 
 
4. The  Owner reserves the right to interpolate the rates  for  such  items of work 

falling between similar items of lower and  higher magnitude. 
 
5. All works, item-wise, shall be measured upon completion and  paid  for at the rates 

quoted and accepted. 
 
6. The Owner reserves the right to cancel the order for any item  or  group of work, or 

split the work between two or more  contractors if necessary. 
 
7. All  the   items of work mentioned in the Schedule of  Rates  and covered  by  the 

contract shall be carried out as  per  drawings, specifications  and  directions of 
Architect &  the  Engineer-in-Charge of owner and shall include all labor material, 
transportation,  lift floor, handling, duties, octroi, wastage,  tools  and plants, 
 tackles,  testing if any with Contractor's  testing  appliances etc., required to 
complete the job in all respects. 

 
8. Unless otherwise specifically provided  in the Schedule of Rates,  rates  quoted for 

various items shall be deemed to be  applicable for works at all levels and 
positions. 

 
9. Contractors  should note that their rates should be inclusive  of  all attendance on 

their sub-contractors and also for making  good any  holes  and  chases left by the 
 sub-contractors  before  the builder's work is completed. 

 
10. The  contractor shall be responsible for procuring  all  required  materials 

sufficiently in advance and see that the work is  never hindered  for  want of 
materials or due to any  other  reason  or restrictions. 

 
11. The contractor shall have to carry out all connected work  within  the  boundary  of 

the proposed work and inside  the  building  if ordered to do so by the 
Architect/Employer at the rates quoted in the Schedule of items. 

 
12. All  materials which shall be used in the work must be  from  the list  of  the 

approved materials as mentioned in  the  specifications. Samples of materials 
proposed to be used shall be  submitted  for  approval and nothing shall be used 
which  are  not  approved. 

 
13. The  rates  for service connection charges include  the  cost  of metering 

connection of PVC cables, cable sockets etc. 
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14. Distribution  wiring shall include circuit wiring. No extra  payment shall be made for 
circuit wiring. 

 
15. Rates  quoted  for  point wiring of PVC wires  on  surface  shall include cost of 

switches, ceiling roses etc. on wooden board  or partly  concealed  as stated in the 
Schedule of items.  No  extra cost for switches, ceiling roses, boards etc. shall be 
allowed. 

 
16. Rates  quoted for point wiring in surface conduit/concealed  conduit  will include 

switches, ceiling roses etc. on M.S. Board  as specified. No extra cost for 
switches, ceiling roses, boards etc. shall be allowed. 

 
17. The  rates for erection of ceiling fan and  fluorescent  fittings must  include  the 

cost of supplying down rod  as  necessary  and flexible  wires,  connection 
 charges, fixing  of  regulator  and testing etc. If necessary fans with down rod and 
fittings may  be supplied by the employer. 

 
18. The rates for plug socket point wiring shall include the cost of socket-outlet,  plug 

top and control switch in box and  necessary connection charges including 
earthing as specified. 

 
19. The rates or fittings shall include cost of supply and fixing  of fittings, lamps, etc. 

and connection and testing charge. 
 
20. The  rates  for  cable-laying shall include  the  cost  of  cable trenches with tiles, 

sands etc. and also the cost of saddle clamp (incase of surface wiring) providing 
G.I. pipes under road crossing, drain etc. necessary clamps etc. 

 
21. The rates for cable joining shall include the cost of labour  and materials including 

land, cable box clamp etc. 
 
22. The  rates for earthing shall include the cost of jointing  earth wire  with  busbar by 

means of cable sockets, etc.  and  cost  of earthing with specified earth wire. No 
deviation from the  specification  for  earthing  work including earth  stations  will 
 be accepted. Cost of required caution notices should be included  in the rates of 
earthing. 

 
23. The  wiring includes painting of installations with two coats  of approved  paints, 

 and painting should match  with  the  interior decoration  of  wall and ceiling. No 
extra  charge  for  painting shall be entertained. 

 
24. General  spirit  of  the technical specification  and  method  of  measurement shall 

be as laid down in the latest addition of  I.S. code  of practice. Rates quoted for all 
items shall  include  for the cost of supplying, labor and materials fixing and/or 
erection complete with all the appliances necessary for the proper  execution  and 
carrying out of the wok to the truest sense of  drawing band specification though 
this may not be mentioned in particular item of work in the schedule of items.   

 
 
 
 
 



 66

ELECTRICAL INSTALLATION WORK. 

Sl. 
No. 

Particulars Unit Qty. Rate 
(Rs.)

Amount 
(Rs.) 

1 MAIN PANEL LT DISTRIBUTION BOARD        

  Supplying,  fabrication  and installation  of  L.T. 
 Distribution panel  Box,  wall mounting type made out 
of CRCA  M.S.  Sheet  of thickness 18 SWG with 
provision for neoprene rubber gasket at all joints/doors 
etc, to make the panel dust, vermin and water proof. The 
clearance between phase to phase of the Bus-Bar and 
phase  to earth shall be 25.4 mm. (minimum ) and 
between Neutral and  earth shall  be 19 mm. (Minimum) 
and connections from Bus Bar  to  Cut-outs/Switches/ 
 MCB's/Meters etc. shall be shrouded/insulated  in order 
 to  avoid accidental touch and all the Bus Bars  shall  be 
suitable  colour coded. All Cable entry shall be from the 
 bottom and  all cable exists shall be from the top only. 
The  connection from  the  Bus-Bar chamber to the Meters 
shall  be  through  M.S. conduit pipes welded at the base 
of the box and the doors of  all meter chambers and the 
Bus-Bar chambers shall have provision  for sealing  so as 
to make them tamper proof. The width of the  cable alley 
 wherever required shall be a minimum of 150 mm. The 
 panel shall be treated with acid and thoroughly washed 
and dried before painting  to  remove all rust and dust and 
then in two  coats  of Anti-corosive  red  oxide metal 
primer painted and two  coats  of smoke grey enamel 
paint. The door shall have hinges and  suitable thumb 
screws/panel locks and danger plates of appropriate 
rating. The  drawing of the panel shall be made by the 
fabricator  basing on  the  single line diagram provided 
before fabrication  of  the panel and the same should be 
approved. 

        

          
  Incoming :        

  125 Amp TPN SFU with HRC fuse   -  1 set       
  125 Amp TPNE BUS BAR  -  1 set       
          
  Terminated in two Bus bar thourgh equipments as given 

below. 
      

          
  Termination - I       
* 100 Amp 4 Pole C.O.   -   1 No.       
* RYB (LCD) Indicator    -   1 Set       
* 0-500 V voltmeter    -   1 Set       
* selection switch for above     -   1 No       
* 0-100 Amp ammeter    -   1 Set       
* selection switch for above    -   1 No       
* CT 100/5 Amp    -   1 Set       
* 63 Amp TPN Cu Electrolytic     -   1 Set       
* Bus No.-I       
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  With Outgoing :       
  63 Amp TPN MCB to single phase A.C.D.B.   -   2 Nos.       
          
  Termination 2       
* 63 Amp 4 Pole C.O.    -    1 No.       
* RYB (LCD) Indicator    -  1 Set.       
* 0-500 V voltmeter   -  1 Set.       
* selection switch for above    -  1 No.       
* 0-100 Amp ammeter   -  1 Set.       
* selection switch for above   -  1 No.       
* CT 100/5 Amp   -  1 Set.       
* 63 Amp TPN Cu Electrolytic    -  1 Set.       
* Bus No.II        
  With Outgoing:       
  63 Amp TPN MCB to UPS   -   2 Nos.       

  40 Amp DP MCB to LDB     -   4 Nos. Set 1.00 

  Rate in words : Rupees     

2 SERVICE CABLE     
  Supplying and laying of size 25 Sq.mm. 3.5 core 

armoured  cable of Aluminium  conductor  PVC  inslulated 
inner sheath of  PVC  tape, then  strips  armoured, PVC  
Sheathed  overall of  650/1100  Volt grade  conforming  to 
IS:1554 (Part-I) of 1988  as  amended  upto date laid on 
wall with the help of G.I. Bar and saddles. The work 
should be completed with all labour, materials and making 
connections  and end crimpling  of the cable including 
cutting hole  in the masonry wall wherever required and 
mending good all damages. 

Mtr. 40.00 

  Rate in words : Rupees     
3 UPS INPUT DB     

  Supply, fitting and fixing in position Single phase UPS 
Input DB (Company made with double door cover to be 
used) M.S. cubical Type duly flushed with  the wall 
surface including making good to all damages  with 
following arrangements:- 

Set 1.00 

  Incoming : 40 amp. DP MCB - 1 No.     
  Outgoing : 25 amp. DP MCB - 3 Nos.     
  Rate in words : Rupees     
4 UPS OUT PUT DB     

  UPS  Output DB for single phase UPS (Company made 
with double door cover to  be  used) M.S.  Cubical Type 
duly flushed with the wall  surface  including making good 
to all damages with following arrangements:- 

Set 1.00 

  Incoming : 32 amp. DP MCB - 2 Nos.     

  Outgoing : 25 amp. DP MCB - 3 Nos.     

  Rate in words : Rupees     
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5 COMPUTER DB & LIGHT DB     

  Computer  Terminal DB (Company made with double door 
cover to  be used)  M.S. Cubical Type duly flushed with 
the wall  surface  including making good to all damages 
with following arrangements:- 

Set 4.00 

  Incoming : 25 amp. DP MCB - 1 No.     

  Outgoing : 6 amp. SP MCB - 10 Nos.     

  Rate in words : Rupees     

6 A.C.D.B.     
  A.C.D.B. Company made, double door cover to be used, 

 M.S. Cubical Type duly flushed with the wall surface 
including  making good to all damages with following 
arrangements:- 

Set 1.00 

  Incoming : 40 amp. TPN MCB - 1 No.     

  Outgoing : 25 amp. DP MCB - 6 Nos.     
  Rate in words : Rupees     
7 SUB-MAIN WIRING     
  Supplying  and  laying partly recessed (concealed)  in 

 wall  and  partly  on surface of the R.C.C.ceiling / under 
false ceiling  of Sub-Main and computer wiring drawn in 
25 mm. outer diameter  M.S. conduit pipe as per IS:9537 
(Part-II) with two runs  of single core PVC insulated un-
sheatehed cable of copper  conductor of  size as specified 
below of 650/1100 Volt grade  with  running earth 
 continuity wire of insulated (250/650) Volt grade)  single 
core  Solid Copper Conductor of size 1.0 Sq.mm. (1/18 
SWG).  with Circuit wiring, Air Conditioner point,  power 
plug point and hall for taking connection to computers as 
detailed below. 

    

        
a) From Main Panel to AC DB  (10 Sqmm. x 4  + 4.0 Sqmm.x 

1) PVC single core copper wire. 
Mtr. 30.00 

  Rate in words : Rupees     

b) From UPS output DB to  computer DB (4.0 Sqmm.x 2 + 
2.5 Sqmm.x 1) PVC single core copper wire. 

Mtr. 30.00 

c) From L.T. panel to UPS input & Light DB also from AC DB 
to AC point (2 Sqmm.x 6 + 2.5 Sqmm.x 1) PVC single 
core copper wire. 

Mtr. 135.00 

  Rate in words : Rupees     
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d) From computer terminal DB to computer terminal and 
from existing LDB to Switch board  also to Raw power (2.5 
Sqmm. x 2 + 1 Sqmm. x 1) PVC single core copper wire. 

Mtr. 220.00 

  Rate in words : Rupees 
 

    

8 AC : INDUSTRIAL SOCKET: 
 

    

  Supply and fixing 25 Amp. Power Unit of 'Havells' North-
West make comprises of industrial plug socket, plug top, 
MCB  etc. complete (For A.C.) 

Nos. 5.00 

  Rate in words : Rupees     

9 POINT WIRING: 
 

    

  Recessed  (concealed) wiring to new light, fan, exhaust 
fan  etc.    points described below in 25 mm. outer 
diameter M.S. Conduit pipe as  per  IS:9537 ( Part-II) with 
single core PVC  insulated,  unsheather  cable  of  copper 
 conductor of  size  1.5  Sq.mm.  (22 /0.3mm.) for point 
wiring and 2.5 Sq.mm. (36/0.3mm.) for  Circuit wiring 
 drawn  from B.D.B. to loop in box, junction  box,  switch 
board  etc.  of 650/1100 volt grade with fixing of  company 
 made Galvanized  Boxes of 50 mm. deep of appropriate 
size  inside  the wall, 5 Amps. 230/250 Volts modular clip-
in type switches,  Angle batten  holder/Batten holder / 
Ceiling rose (as required),  25/50 mm.  deep  R.J. Box 
with 3 mm. thick  Bakelite cover of  the  required  sizes on 
R.J.box switch box, junction box etc. and  earth continuity 
 wire of insulated ( 250/650 Volts grade) single  core Solid 
Copper Conductor of size 1.0 Sq.mm. (1/18 SWG). 
 
 
 

    

  a)With one 5 Amp switch controlling two nos. of light 
points. 
 
 

Pts. 22.00 

  Rate in words : Rupees 
 

    

  b)With one 5 Amp switch controlling one no. of points. 
 
 

Pts. 10.00 

  Rate in words : Rupees 
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10 5A PLUG SOCKET:     

  Recessed  (concealed)  wiring to 5 Amp. 250 Volts  2/3 
 Pin  wall   socket  with  Switch as detailed below in 25 
mm.  outer  diameter M.S.  conduit pipe as per IS:9537 
(Part-II) with single core  PVC insulated,  un-sheathed 
 cable of copper conductor  of  size  1.5 Sq.mm.  x  2 
 (22/0.3  mm.)  for  point  wiring  and  2.5  Sq.mm.  
(36/0.3mm)  for Circuit wiring drawn from B.D.B. to  loop-
in-box, junction  box, switch board etc. of 650/1100 Volts 
grade  modular clip-in-type   Switches and sockets, G.I. 
company make boards  of appropriate  size  inside the 
wall and earth continuity  wire  of insulated (250/650 Volts 
grade) single core Solid Copper  Conductor of size 1.0 
Sq.mm. (1/18 SWG). 

    

a) In existing switch Board Pts. 2.00 

  Rate in words : Rupees     

b) Wiring  to  5 Amps, 2/3 Pin socket outlet as above   on 
 separate switch  board at an height of 1.0 Meters from 
the finished  floor level. 

Pts. 15.00 

  Rate in words : Rupees     

11 RAW-POWER:-     

  Supplying  &  fixing  no. of modular clip in type  16  amp. 
 plug     socket on galavanized boxes along with 16 Amp 
switch. The item to be made recessed in wall. (Raw power 
- 2 Nos. on counters). 

Nos. 3.00 

  Rate in words : Rupees     

12 COMPUTER TERMINAL:     

  Supplying  and  fixing  recessed  modular  clip-in-type 
 Computer   terminals  having : 3 Nos. of 6 Amp. 
switches, 3 Nos. of  6  Amp. sockets and 1 No. of indicator 
to be fixed on galvanized boxes of company made. 

Sets. 13.00 

  Rate in words : Rupees     

13 EARTHING:     

  Supplying all materials & making earthing with 600 x 600 
x 3  mm.   copper  plate & 40 mm dia 2.5 mtr. long G.I. 
pipe  for  watering, brick  masonry chamber 300x300, 
charcoal & salt etc. all  as  per I.E. rule including duly 
painted M.S. cover with locking arrangement all complete. 

Sets 2.00 

  Rate in words : Rupees 
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14 EARTH LEAD:     

  Supplying and laying earth lead with 25 x 3 copper flate, 
one  earth   lead  from  each copper earth electrodes. 
 Both   electrodes  are again shorted. 

Mtr. 45.00 

  Rate in words : Rupees     

15 FITTING & FIXTURES     

a) Supply, Fitting & Fixing  Round white powder coated 
recessed limunaries suitable for 2x18 Watt compact 
flourcent lamp housed in Epoxey polyster powder coated 
CRCA sheet steel analized aluminium reflecter etc. 
complete with all electrical assesories. Provide ditachable 
attachment of approved design complete with supply of 
necessary connecting wire installation & testing. ( Philips, 
FBH/218L or its equivalent. Bajaj/ Crompton/Havells). 

Nos. 44.00 

  Rate in words : Rupees     
b) Supply, Fitting  & Fixing  of Wall bracket fan of 400 mm 

dia sweep white revolving and tilting type in plastic body, 
cover and blades having cord operated oscillating device 
and speed device M.S. brackets etc. all complete (Bajaj 
Midea BW 04 or its equivalent 
Khaitan/Usha/Crompton/Almonard). 

Nos. 15.00 

  Rate in words : Rupees     
c) Supply, Fitting & Fixing  of 2x28 Watt T5 suspended FTL 

fittings including 2 nos. of duly painted down rod, 
electronic ballast, tube,  connection wire, starter, reflector, 
wall socket etc. complete.  ( Philips, TBS 669/228 D6 HF 
with 2 x TLS, 28W or its equivalent. Bajaj/ Crompton). 

Nos. 6.00 

  Rate in words : Rupees     
  Sub-Total     
 


